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TALWANDI SABO POWER LIMITED

Tender Specification No.
TN/16/TSPL/PELLET/2023-24/R5
Addendum-5

BIDDING DOCUMENT

FOR

SUPPLY OF AGRO BASED RESIDUE BIOMASS TORREFIED
PELLETS (SHORT TERM)

To

Talwandi Sabo Power Limited, Mansa,
Punjab

20th December 2023

*This document can be amended at the discretion of TSPL (if needed).
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Addendum-5

Below is the addendum with respect to Tender Document dated 7th November’23 for “Bidding Document for supply of Agro based
Residue Biomass Torrefied Pellets (Short Terms) for Talwandi Sabo Power Limited.

aggregate of daily delivery schedule in that month,
however, for monthly short supply beyond 15%,
liquidated damage (LD) @ 5% of bid price of agro
residue based torrefied pellet shall be recovered
from Contractor only for shortfall quantity beyond
15% subject to the condition that aggregate of
liquidated damage recovered from Contractor
shall not exceed 5% of contract value.

Sr. No. Clause As mentioned in Tender Document Addendums:
1. Clause No: 7.5, | 7.5 The Supplier shall have to commence delivery | 7.5 The Supplier shall have to commence delivery
Page No: -17 of Material within 270 days from the date of issue | of Material within 270 days from the date of issue
of the Purchase Order. To facilitate initial capacity | of the Purchase Order. To facilitate initial capacity
LIQUIDATED ramp up, no Liquidated Damage shall be levied for | ramp up, no Liquidated Damage shall be levied for
initial 120 days from the delivery start date | initial 120 days from the delivery start date
DAMAGE FOR (hereinafter referred to as ‘NO LD Period’). (hereinafter referred to as ‘NO LD Period’).
DEVIATION FROM
DELIVERY Liquidated Damage (LD) shall not be applicable for | Liquidated Damage (LD) shall not be applicable for
SCHEDULE: short supply up to 15% in a month against | short supply up to 15% in a month against

aggregate of daily delivery schedule in that month,
however, for monthly short supply beyond 15%,
liquidated damage (LD) @ 5% of bid price of agro
residue based torrefied pellet shall be recovered
from Contractor only for shortfall quantity beyond
15% subject to the condition that aggregate of
liquidated damage recovered from Contractor
shall not exceed 5% of contract value. GST extra as
applicable shall also be levied on Liquidated
Damages.
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2. Clause No: 25,
Page No: -23, 24

CRITICAL DATES
FOR BIDDING
PROCESS:

Date Event Date Event
70 Nov-23  |Availability of bid document on TSPL 7 Nov-23  |Availability of bid document on TSPL
website website
9h Nov-23  [Last date for submitting tender gh Nov-23  [Last date for submitting tender
related queries related queries
100 Nov-23  [Response to bidder’s queries 100 Nov-23  [Response to bidder’s queries
70 Nov-23  [Commencement of submission of bid 70 Nov-23  [Commencement of submission of bid
17:00 Hrs  |(Online ARIBA) 17:00 Hrs  |(Online ARIBA)
On or before |Last date for site visit and pre bid On or before |Last date for site visit and pre bid
10" Nov-23 |meeting 10" Nov-23 |meeting
17:00hrs 17:00hrs
20" Dec-23 |Last date for submission of EMD 26" Dec-23 |Last date for submission of EMD
17:00 Hrs 17:00 Hrs
20" Dec-23 |Last date & time for submission of 26" Dec-23 |Last date & time for submission of
17:00 Hrs.  ids (technical + commercial) 17:00 Hrs.  ids (technical + commercial)
21% Dec-23 [Bid opening Date (Technical) 27" Dec-23 |Bid opening Date (Technical)
11:00 Hrs. 11:00 Hrs.
21% Dec-23 Bid Opening Date (Commercial) 27" Dec-23 |Bid Opening Date (Commercial)
15:00 Hrs 15:00 Hrs
21% Dec-23 [Reverse Auction (time to be 27" Dec-23 |Reverse Auction (time to be

intimated to successful bidders)

intimated to successful bidders)

Note: - All other terms & conditions as per the original Tender Document dated 7th Nov’'23 remain unchanged.
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