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VOLUME I: INSTRUCTIONS TO BIDDERS

1. INTRODUCTION

Talwandi Sabo Power Limited ("hereinafter referred to as TSPL/Owner"), a subsidiary
of Vedanta Power, has developed one of the largest green-field Thermal Power Project

in Punjab with capacity of 1980 MW (3 x 660 MW).

TSPL invites bids from reputed Contractors for Lifting and Transportation of Coal
through Road-cum-Rail (RCR) mode from Central Coalfields Limited (CCL) to Talwandi

Sabo Power Limited, Mansa on Terms & Conditions as specified in this Tender.

2. ABBREVIATIONS

CCL: Central Coalfields Limited

3. GENERAL INFORMATION

The interested bidders are invited to submit their bid comprising of Technical Bid and
Price Bid for the subject package, in line with the provision of this bidding document.
The detailed procedure for submission of bids has been detailed hereunder in this
document. The cost on account of preparation and submission of bid, negotiations,
discussions etc.as may be incurred by the bidder(s) in the process are not reimbursable
by TSPL and TSPL will in no case be responsible or liable for these costs, regardless

of the outcome of the bidding process.

TSPL reserves all right to reject any or all bids, wholly or partially, extend the date of
submission of bids and to annul the bidding process without assigning any reasons
whatsoever, at any time prior to award of Contract, at its sole discretion, and in such case
no bidder /intending bidder(s) shall raise any loss, claim or liability arising out of or in

connection with such action.

While an attempt has been made to define and capture the requirements in an
exhaustive manner as possible, bidders are advised and are expected to have a thorough

understanding of the applicable requirements for performing services as defined in the




Scope of Work. Coal quantity for lifting will depend upon the load requirements of TSPL

& are subject to change as per TSPL’s requirements.

4, BID SUBMISSION AND OPENING PROCEDURE

e Based on the EOI received on TSPL.Fuel@vedanta.co.in, TSPL will send a Link for bidder’s
registration and for online submission of Bid & reverse bidding, Bidders shall register
themselves on ARIBA portal and obtain thelogin credentials / password for the same and keep

the same valid up to completion of bidding process.

e Bidders should understand the online submission procedure thoroughly and then fill up the Bids.
Bidder must register themselves/their firm on ARIBA portal well in advance to understand the
process and formalities for online Technical and Price Bid submission. No excuse of insufficient
knowledge regarding online submission & physical submission shall not be acceptable to the
Company. Bidders to submit both Technical & Price bid as permentioned timeline on ARIBA

portal (refer Clause 5).

e Bidders shall fill-up/submit the Bid online in the formats provided in the ARIBA portal.

e Bidders shall submit their Bids online and follow the instructions as provided on the screen for
submission of Bids. A training session on submission of bids shall also be carried out on ARIBA

portal, at least two days prior tothe bid due date.

e The figures mentioned in the illustrations given in the bid document are only for illustrative

purposes. They shallnot be binding on the Parties.

e All communications pertaining to this bid document shall be addressed to:
Chief Commercial Officer
Talwandi Sabo Power Limited
Talwandi Sabo Road,
Vill - BanawalaDistt- Mansa Punjab-151302
Ph. No.: -9780876161
Email: tspl.fuel@vedanta.co.in

e The bidders, in their own interest are advised not to wait till the last moment, to submit their
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bids. TSPL shall not be responsible for any delay in receipt of the Bids any reason whatsoever
including failure or non-availability of Internet connectivity and/or electrical power, issues
related to equipment, hardware, and software etc. Any Bid received after the expiry of the time
specified for receiving the same shall not be entertained. However, TSPL at its discretion may

extend the timelines for any reasonable cause.

4.1 BID OPENING AND EVALUATION METHODOLOGY:

4.1.1 Stage-1: Envelope 1 (as per clause 10) will be opened in the presence of TSPL tender
committeeand Punjab State Power Corporation Limited’s (PSPCL) representatives (if

deputed) as per the timelines specified.

4.1.2 Evaluation of the “Responsiveness” will be done as per the following chart:

PARTICULARS YES NO REMARK| SIGNATURE

SL
NO

Has the Bidder submitted
document as required

for Stage-1?

Is EMD deposited/
submitted?

Does the EMD is of

requiredamount and
valid as per

requirement?
[s the EMD, if submitted

through BG, as per
format?
Is the Bid unconditional/

non-suggestive?

[s the Power of Attorney
Submitted?

Board Resolution in terms
of PoA




4.1.3 Bids which are not complete in all aspects as stipulated above and/or without EMD are
liable for rejection. TSPL may at its discretion accept any non-material/ minor deviations.
TSPL and PSPCL representative(s) (if deputed) for tender process shall have the discretion to

decide whether the deviation is non-material/ minor.

4.1.4 Balance requisite documents to be opened only for those Bidders who meet the
responsiveness requirements. After opening balance requisite documents, Price Bid of the
Qualified Bidders (who meet the qualification requirements) shall be opened online in the
presence of TSPL tender committee and PSPCL representative(s) (if deputed) as per the
specified timelines in clause 3. Ranking of Bidders shall be prepared on the basis of cost

evaluation and in the sequence of lowest to highest (increasing order).

4.2.Reverse Bidding:

4.2.1 Selection of Bidders for reverse bidding: All the Qualified Bidders, excluding H1 Bidder
for each line item, subjected to a minimum 3 bidders are left after excluding H1 bidder for each

line item.

4.2.2 Reverse bidding start price: The lowest price in Rs./MT. discovered during close bidding
shall be the opening price (Start Price for Reverse bidding). Projection of opening price on the
opening price on the screenshall initiate the reverse bidding process, which shall be conducted

on ARIBA Portal.

4.2.3 Decrement value: Rs 10.5 per MT (inclusive of GST) or higher (in multiples of Rs.
10.5/MT).

4.2.4 All documents submitted as a part of bidding process will become the property of TSPL

and are nonteturnable.

4.2.5 Online reverse auction shall be conducted by TSPL in the presence of PSPCL team on

pre-specified date and time for duration of 1 Hour.

4.2.6 After Completion of online Reverse Auction, the Closing Price (CP) shall be considered as
L1 rate for further processing including negotiations with the L1 bidder, if desired by TSPL.

Based on the final price quoted by bidders, the successful bidders shall be required to submit
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summary of final price within 2 working days of conclusion of reverse auction. In case a bidder
fails to submit the above summary, then it may lead to cancellation of bid and call for action
against the bidder which may include forfeiture of EMD and suspension of business dealings

etc.
Auction Extension Time:

If valid bid is placed within 5 minutes of End Time of the Reverse Auction, then Reverse
Auction duration shall get automatically extended for another 5 Minutes from the existing end
time. It may be noted that the auto extensions will further take place if a valid bid comes in
those last five minutes. If a bid does not get accepted as the lowest bid, the auto extension will
not take place even if the bid might have come in last Five minutes. The above process shall
continue till no valid bid is received in last 5 Minutes which shall mark the completion of
reverse auction. The bidders are advised not to wait till the last moment to enter their bid so
as to avoid complications related to Internet connectivity, network problems, system crash
down, power failure etc. No request for extension in time period of reverse auction due to any
of the above reasons shall be entertained by TSPL and no claim of any bidder in this respect

shall be accepted.

4.3 Evaluation for Technical Qualification:

The Bid will be evaluated as per technical qualification as per the table below (Envelop 1).

Note: TSPL reserves the right to verify the authenticity of the documents submitted to meet the
qualificationrequirement and may request for any additional information and documents. TSPL
reserves the right to contact the bidder’s bank and third parties’ references to verify the bidder’s
information and documents for the purpose of qualification. In such cases, bidder shall co-
operate fully with TSPL at their own cost. In case TSPL desires to verify copies with originals

that are not submitted, bidder is required to make them available at TSPL premises.
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Parameters

Minimum
Requirement for

the Bidder(s)

Documents
Required to be

submitted

Technical
Qualification

Requirements

Experience in

Lifting,

Transportation & loading of

coal in railway wagons at

for

any CIL subsidiaries through
Road cum Rail (RCR) Mode

any  State/Central

GENCO, PSU or IPPs.

a)  One (1) Similar
contract for coal
transportation not
less than 3 Lakh MT
in a period of
consecutive 12
months during the
last 5 (five) years

ending 28.02.2025.

OR

b) Two (2)
Similar contracts for
coal transportation
not less than 2 Lakh
MT each in a period
of consecutive 12
months during the

last 5 (five) ending
28.02.2025.

OR
c)Three (3) similar
contracts for coal
transportation not
less than 1.5 Lakh
MT each in a period

of consecutive 12

months during the

1.Certificate issued by
Statutory  Auditors
based on PO/Work
orders.
2.Self-certified copies
of POs/ CONTRACTSs
executed
substantiating
handling of Such

Quantities.

3. Self-certified
summary of POs/

CONTRACTs

4. Performance
certificate from
customers of Order
copies submitted in

point 1,2,3 above.
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last 5 (five) years
ending 28.02.2025.
. . A. Annual Average A. Rs. 80 Cr. (Eighty| 1. Turnover and net
Financial C )
o e Turnover of Bidder in last 3 = > o> worth duly certified by
Qualification
Reaqui Financial = Years ending Statutory Auditors
equirements
31.03.2024. along with Audited
B. Net worth of Bidder as on B.Rs. 10 Cr. (Ten Crores)| Financial Statements &
31.03.2024. Income Tax returns.
Bidder shall submit a
certificate issued by CA|
in this regard.
2. Balance Sheets and
Profit & Loss
statement or any other]
supporting document.
Notes:
1. Bidding through a Consortium is not permitted.

In case the annual accounts for the financial year immediately preceding the last date of
submission of Bid are not audited, the Bidder should give a certificate to this effect from

its Statutory Auditors.

Both technical & financial parameters shall form part of the total qualification

requirement.

For the purpose of evaluation, quantity executed under a single tender through multiple

PO/Work Orders will be considered as a single contract.

In case the Bidder, at present, is suspended/ debarred/ blacklisted for similar/ same
works by any State/ Central/ PSU organizations of India or by other thermal power plants
located in the state of Punjab for the works carried out for power plant, TSPL in
consultation with PSPCL may reject the Bid of the respective at its own discretion and
may take appropriate actions as per the provisions of the Bid Document. The same will be

final and binding on the respective Bidder.
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4.4 Evaluation of the Price Bid
e The Bids shall be evaluated on the basis of lowest Landed cost mine wise (Rs/MT) at TSPL

however, TSPL reserves the right to issue order to more than 1 party in the interest of
supplying continuous power to PSPCL, in accordance with the provision as brought out on

the clause no. 11 of Volume-1 of this tender document.

Price Bids of the Qualified Bidders will be opened in the presence of TSPL representative, and

PSPCL representatives as per the timelines.

5. TIME SCHEDULE FOR BIDDING PROCESS:

Date Event

15.05.2025 |Publishing of EOI by TSPL

16.05.2025 |Date of availability of Bid document at TSPL website

19.05.2025 |Last date for receipt of comments/suggestions (latest by 18:00 Hrs)

20.05.2025 |Pre-Bid clarifications

16.05.2025 |Commencement of submission of Bid (online - ARIBA) from 15:00 hrs onwards

24.05.2025 |Closing of submission of online Bid on ARIBA (has to be on or before 17:00 Hrs)

24.05.2025 [Receipt of all required physical documents for bid submission including DD for
EMD (or incase of RTGS, subject to realization of amount in TSPL bank account)

has to be on or before 17:00 Hrs, at TSPL.

26.05.2025 |Opening Technical Bids at 11:00 Hrs at Mansa/Patiala

Opening of Price Bids (Exact date and time of opening of Price bids shall be
intimated to the successful bidders subject to the completion of technical
evaluation)

26.05.2025*

26.05.2025* Reverse Bidding (Exact date and time of Reverse Bidding shall be intimated to
the successful bidders)

* Indicates tentative timeline

Note:

e TSPL reserves the right to amend the above schedules. Interested parties should

monitor TSPLwebsite for amendments/changes on a regular basis.

e Timelines mentioned above are indicative and are subject to change at the discretion of
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TSPL. TSPL reserves the right to amend the above schedule or modify/cancel the bid
process at its own discretion. The successful bidder shall not be entitled to any loss /
claim / damage arising out of or related to the amendment / modification /
change/cancellation in the abovementioned schedule. All expenses in relation to

Bidding to be borne by the Bidder.

6. BID LANGUAGE

The bids prepared by the bidder(s) and all correspondence and documents related to the bid
exchanged between the bidder(s) and TSPL shall be in English language. Any printed
literature/certificate furnished by the bidder(s) in another language, shall be accompanied by

certified translation in English language.

7. BID CURRENCY

The bidder shall quote the prices in INR currency as per Price Bid Submission Format.

8. EARNEST MONEY

The bidders are required to deposit the Earnest Money of INR 50,00,000/- (Rupees Fifty Lacs
only) through RTGS. The validity of the EMD shall be six months from the Tender opening date.
In case of tenders of unsuccessful bidders,the earnest money shall be refunded within 15 days
of the award of Contract or after the expiry of validity period of the bids, whichever is earlier.
In case, a successful bidder refuses to honor the Contract awarded to him, his EMD shall be
forfeited. EMD of the successful bidder(s) shall be returnedon submission of security deposit

amount. No Interest shall be paid on EMD.

Beneficiary Name : Talwandi Sabo Power Limited
Account No. 135216862121

Centre (Location) : Mumbai

Bank : State Bank of India

Branch : CAG Branch, Mumbai

Account Type : Cash Credit

IFSC Code : SBIN0016376
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TSPL shall have the undisputed right to encash the EMD if:

1.

2.

The Bidder withdraws or modify his bid during the validity period of the bid.

The bidder conceals any material information or makes a wrong statement or
misrepresents any fact(s) or makes a misleading statement in its bid that has a material
impact on the performance required under the contract or tries to influence the
outcome of the bid process, in any manner whatsoever or acts in a manner to nullify

the tender process.

The bidder does not accept the arithmetical correction of its bid price, if TSPL finds any

discrepancy during evaluation.

In the case of successful bidder, if the bidder fails to give the acceptance of Letter of
Award (LOA)/Confirmation of Services/PO within the 10 days working days from the
date of issuance; and successful bidder does not accept the PO materially aligned with
bidding document. Successful bidder rejecting the PO despite decision of TSPL with
regard to material alignment of PO w.r.t bid document will be authorizing TSPL to

encash the EMD as per bidding document.

TSPL shall have the right for verify the documents submitted by the Bidders and
bidders shall be responsible to prove the authenticity and genuineness of the
documents submitted. If bidders fail to prove the authenticity and genuineness of the
document submitted, TSPL shall have the right to forefeet the EMD and treat the bid as

not responsive.

Important Note:

In case bidder makes false representation with respect to Qualification Requirements, which

may be discovered/ revealed during bidding process or during the validity of the Contract,

EMD or PBG may be encashed and forfeited by TSPL and Contract/Purchase Order if awarded

may be annulled with no liability to TSPL. TSPL may also take other actions as appropriate

including blacklisting/debarring the bidder from current and future participation in tenders

issued by TSPL.

9. PERFORMANCE BANK GUARANTEE

9.1 The Contractor shall furnish, within Ten (10) calendar days of the award of

16




Contract/LOA/LOI/Confirmation of Services, an irrevocable Performance Bank
Guarantee (PBG) in the form of a Bank Guarantee (as per TSPL’s format) from any of the
Indian Nationalized Bank or Scheduled Bank (such as State Bank Of India, Bank Of
Baroda, Bank Of India, Canara Bank, Indian Bank, Union Bank Of India, Axis Bank Ltd.,
HDFC Bank Ltd., ICICI Bank Ltd, Yes Bank, Punjab National Bank, Kotak Mahindra Bank,
Indian Overseas bank, etc.), encashable at Mansa/Bathinda branch subject to minimum
value of INR 2.50 Crores. Further, the successful bidder needs to provide additional PBG
for the remaining amount prior to issuance of DO to the bidder as intimated by TSPL
such that total value of PBG is equivalent of DO (Delivery Order) value subject to
maximum up to 10 Cr. However, at any point of time during execution of contract, the
value of coal under custody of the bidder shall not exceed the amount of PBG available

with TSPL.

9.2 The PBG submitted should have the validity period of 1 year from the date of submission
and claim period of 12 months post the date of validity expiry period of the PBG.

9.3 The PBG shall remain valid in full force and effect during the period that would be taken
for satisfactory performance and fulfilment in all respect of the Contract and shall be
valid initially for aperiod of 6 months beyond the period of Agreement. The PBG amount
can be decreased by the bidder corresponding to monthly DO quantity with consent of

TSPL.

9.4 The Performance Bank Guarantee so furnished by the Contractor shall be released upon
successful completion of the obligations of the Contractor in terms of the Agreement
after theCompany duly submits a certificate to the effect that there are no claims against
the Company from any of its vendors, subcontractors and/or any other third party,
including but not limited to the Contractor’s employees, engaged in performance of the
obligations of the Contractor under the Agreement. If requested by the Company, the
Contractor agrees to extend the validity period of the Performance Bank Guarantee or
to issue a further Performance Bank Guarantee in the event that the duration of this
Agreement is for any reason extended beyond suchvalidity date.

9.5 The Contractor shall renew the Performance Bank Guarantee fifteen (15) days prior to
the date the Performance Bank Guarantee expires (“Expiry Date”) in case of any
extension to the Term.If the Contractor does not submit to the Company a renewed

Performance Bank Guarantee fifteen (15) days prior to the Expiry Date, the Company
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shall have the right to immediately draw down complete Performance Bank Guarantee
amount and shall reserve the right to retain such amounts till such time the Contractor
provides a replacement Performance Bank Guarantee for the equivalent amount.

9.6 The Contractor shall renew the Performance Bank Guarantee or otherwise submit an
additional Performance Bank Guarantee, as duly required by the Company, on account
of change in the Agreement value pursuant to a variation or amendment to the
Agreement, within fifteen (15) days of being so notified by the Company. If the
Contractor does not submit to the Company a renewed Performance Bank Guarantee
or an additional performance bank guarantee, as the case may be, within the said period
of ten (10) days, the Company shall have the right to immediately draw down complete
Performance Bank Guarantee amount and shall reserve the right to retain such
amounts till such time the Contractor provides a replacement performance bank

guarantee(/s) for the equivalent amount.

In addition to the right contained in the preceding clause, the Company shall further
have an unqualified right under the Agreement to draw on the Performance Bank

Guarantees under the following circumstances:

a. failure by the Contractor to supply the Services in accordance with the Agreement

resulting in termination; or

b. failure by the Contractor to duly perform any of its obligations under this Agreement;
or

c. failure by the Contractor to provide reasonable justification, for any alleged
involvement in theft or misappropriation or any such other non-ethical practices, to

the satisfaction of the Company; or

d. Any valid claim made by the Company accruing due to any acts/omission of the
Contractor and the Contractor fails to pay the Company for such a claim immediately
upon such demand.

9.7 The provision and maintenance of the Performance Bank Guarantee by the Contractor
in accordance with the terms of the Agreement shall be a condition precedent to any
payment by the Company to the Contractor.

9.8If the Contractor fails to provide, maintain, or renew the Performance Bank Guarantee
in accordance with the terms of the Agreement, then the Company may, without

prejudice to any other rights and remedies to which it may be entitled to, invoke the
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Performance Bank Guarantee and/or terminate the Agreement forthwith by written
notice.

9.91n addition to the other circumstances specified in this Agreement, Company has the
right to drawdown all or part of the value of the Performance Bank Guarantee and, at
Company’s discretion, apply the proceeds in remedying any breach by Contractor of
this Contract. Such recourse against the Performance Bank Guarantee shall be without
limitation to any other right or remedy of the Company in relation to the relevant

Contractor breach.

10. NEGOTIATIONS AND AWARD OF CONTRACT

a) TSPL will conduct the reverse bidding. The start/opening price of the reverse bidding
shall be finalized by TSPL. Projection of opening price on the screen shall initiate the
reversebidding process, which shall be conducted as per the instructions and procedure

provided by the ARIBA portal Contractor at the time of reverse bidding.

b) During reverse bidding, Bidders shall submit their Bids online and follow the instructions
as provided on the screen for submission of Bids. Detailed procedure for reverse bidding
shall be uploaded on ARIBA portal of Contractor and training session will also be
conducted by the Contractor. TSPL reserves the right to negotiate with the Bidders (after
reverse bidding) in consultation with PSPCL. Notwithstanding any other provision of
this Bid Document, the Contract between TSPL and the Successful Bidder(s) shall come

into existence by the following process:

TSPL may award a Contract(s) to more than one Successful Bidder as per the provisions
as brought out in clause 11 of volume 1 of this bid document and such Contract shall

incorporate the terms of this Bid Document.

c) TSPL may at its own discretion issue a Letter of Award/Confirmation of services to the
Successful Bidder(s). Such Letter of Award/Confirmation of services may include certain
conditions which the Successful Bidder must satisfy before TSPL issues a Purchase Order

to such Successful Bidder.

d) TSPL may issue Purchase Order(s) to the Successful Bidder who must comply with the
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terms of such Purchase Order(s). TSPL shall in no circumstances be obliged to issue any
Purchase Order(s) to any orall the Successful Bidder(s). However, any failure to comply
with the terms of an issued Purchase Order shall be treated as a breach of the terms of

the Contract and TSPL shall be entitled to exerciseits remedies specified in the Contract.

e) The complete Tender document may be downloaded from TSPL website

(www.tsplindia.co/tender/). Bid submission process consists of online submission of

Price Bid and requisite documents in Envelope I, & Envelope II.

Details are as under,

Envelope |

Superscribed as Technical Bid shall contain all the documents as elaborated in the bid for
technical acceptance and qualification of the Bid (excluding Bid Price) duly filled in and
signed by the Bidder in the following order. Please Note that all documents related to

Envelope I shall be submitted Online.

One copy of Bidding/Tender Document duly stamped and signed on each page as a token

of acceptance of all terms and conditions contained therein.

Complete company profile

Documents for quantity supplied in support of technical qualification as per Pre Qualification
Requirements. (Annexure [V)

Audited Balance sheet for last Three financial years in support of financial qualification as
per PQR.

Board Resolution/POA from the Company Authorizing the person signing the Bid as

authorized signatory.

Undertaking by GTA as per Annexure VI and copy of Bidder's declaration form submitted
to the Jurisdictional GST Authority for FY 2024-25 (if applicable).

Any other documents that Bidder feels is important to establish the qualifications and fulfill

the tender requirements.

No hand-written price bids will be accepted.
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http://www.tsplindia.co/tender/)

Envelope II -.
It shall contain the Price Bid and other details as per Volume-III (Annexure -1 of the Bidding

Documents & shall be submitted online.

Price Bid submission form (Annexure I).

In the event of any discrepancy between “the original document” and any copy of the
document submitted with the bid, interpretation by TSPL as per the original document
shall prevail. In the event of the any computational error, the element wise quoted price

will be considered as correct bid.

Bid must be unconditional and non-suggestive. Bids with conditions/suggestions
(including any amendments to the terms & conditions of this Bid Document) being
nonresponsive are liable tobe summarily rejected at TSPL’s sole discretion. Any Bidder
specifying conditions/suggestions may be debarred from participation in the future

bidding process.

The Bidder shall quote prices for the complete Scope of Work of the Bid Document, as per

format of Annexure I (as applicable).

Price bid shall be submitted online. Price Bid submitted in physical form shall be rejected.

11. QUANTITY TO BE OFFERED & ALLOCATION OF WORK AMONGST SUCCESSFUL
BIDDERS:

The Contractor has to offer a minimum capacity of 75,000 MT per month under the Scope

of Work during the period of Contract. The work as per the scope may spill beyond this

period. However, minimum capacity is not to be construed as any guaranteed minimum

monthly offer by TSPL. Monthly requisitioning and allocation to various Contractors shall

be decided by TSPL, as per Clause 20 of Volume II of this Agreement.

Note: Bids offering a quantity lower than the minimum quantity mentioned above
shall be rejected being non-responsive.

TSPL reserves the right to negotiate with the Bidders for each area (group of mines) (after
reverse bidding) in consultation with PSPCL, as follows. After negotiations with L1 Bidder,
discussion may be carried out with L2 and L3 Bidders in the order of their merit position
to match L1 rates. In case the L2 Bidder does not match the L1 price, no allocation will be

given to L2, and subsequent discussion will be carried out with L3 to match the L1 price.
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However, if L2 matches the L1 rate, no subsequent discussion with L3 shall be carried out.
When L2 /L3 matches the L1 price, L1 Bidder from a given mine (s) will be given 100% of
the monthly allocated quantity for the allocation of Coal up to 60,000 MT after furnishing
of the requisite PBG. However, for monthly quantity allocation of more than 60,000 MT
from cluster of mine(s), the quantity shall be distributed in the ratio of 70:30 between L1
& L2/L3 subject to minimum allocation of 60,000 MT to L1 Bidder. Furthermore, to
minimize the shortfall in supply, the quantity allocated to L2/L3 will be either actual 30%

of monthly allocation or nearest multiple of 4000, whichever is lower.

TSPL may allocate quantity to the Contractor over and above the minimum capacity
declared by them after taking written consent of the Contractor. In case the L1 Bidder is
not able to execute the additional quantity over and above the minimum offered quantity,
TSPL at its discretion may transfer the additional quantity to L2/L3 Bidder at the L1 price
in consultation with PSPCL.

Notwithstanding the above, Quantity earmarked for a Bidder will depend on continued
satisfactory performance. In case the performance of a Bidder is not found satisfactory,
then such Contractor’s future monthly allocated quantity of Coal may be cancelled or
reduced by any extent, and the same will be transferred to other Bidder at L1 price.

While the Bidders are bound to accept orders up to the offered quantity, TSPL is not bound
by the same and can at all times release PO(s) for quantity lower than minimum offered

quantity.

12. BID VALIDITY

The Bids submitted should be valid for a period of 180 days from the last date of submission
of Bid.

13. BLACKLISTED BIDDERS/PARTIES

e No bidder shall be allowed to participate in this Tender who has been blacklisted or
debarred or with whom business dealings were suspended by any Government entity or
[PPs or by Vedanta and/or any of its subsidiaries.

e No bidder shall be allowed to participate in this Tender whose sub-contractor, if any, has
been blacklisted or debarred or with whom business dealings have been suspended by
any Government entity or IPPs or by Vedanta and/or any of its subsidiaries.

e No bidder shall be allowed to gain any indirect entry through changing the entity name.
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The bidder for this Tender expressly warrants and represents that the bidder or its sub-
contractor, if any, has not been blacklisted or debarred by any Government entity or IPPs
or by Vedanta and/or any of its subsidiaries in any manner whatsoever.

The bidder for this Tender acknowledges and agrees that if, at any time during the term
of this Agreement, the bidder or its sub-contractor, if any, is blacklisted or debarred or
business dealing is suspended by any Government entity or IPPs or by Vedanta and/or
any of its subsidiaries, it shall immediately notify the Company.

The bidder for this Tender further acknowledges and agrees that if, at any time during
the term of this Agreement, it is found by the Company that the bidder or its sub-
contractor, if any, has been blacklisted or debarred or business dealing is suspended by
any Government entity or by Vedanta and/or any of its subsidiaries, it shall be
considered as a breach of the Agreement.

The bidder for this Tender further acknowledges and agrees that in case of failure of the
bidder/party to adhere to aforesaid sub-clauses of this clause, TSPL shall have the
unqualified right to immediately terminate the Agreement without any entitlement to
the bidder/party any amounts including but not limited to compensation or damages as
a result of such termination. In addition, such bidder/party shall be liable for any

damages or losses to the Company as a result of such failure by the bidder/party.

14. CONTRACTOR PERFORMANCE EVALUATION

Contractors Performance shall be evaluated periodically by TSPL through a Contractor

Performance score card as specified hereunder. The Performance of the contractor shall be

evaluated based on a scale of 0-100 score range subjected to criteria as laid down by TSPL.

Evaluation of performance of the contractor under this contract shall be at the discretion of

TSPL and will be final and binding to the contractor. Any score below 50 shall be treated as

non-performance on the part of contractor and TSPL shall have the unqualified right to

immediately terminate the Agreement without any entitlement to the Contractor any

amounts including but not limited to compensation or damages as a result of such

termination. In addition, such Contractor shall be liable for any damages or losses to the

Company as a result of such non-performance by the Contractor.
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Contractors Performance Score Card

BP Performance Audit
Score Card month
BP Name: Work area | RCR Services at CCL
Rating Procedure
Out Final
Parameters Rating UO | Rati | Fre | Max | Sco | of | Weigh Perce
e . . Scor
criteria M ng q | Fig | re | 10 tage o ntage
0
Output KPIs
EIC report
Coordination with on
Coal Subsidiaries Coordinatio
n 1| 15 0% | 15.00 0%
Difference
. . between
g;;ilty Delivered at loading and | Kca
unloading 1/k
end g 1| 20 0% | 25.00 0%
As per TSPL
Delivery/Quantity Requireme
nt MT 1| 20 0% | 25.00 0%
Deviations, Ethics As per
and non- Tender
compliances Document 1| 25 0% | 10.00 0%
Documentation & As per
Communication Tender
Document 1| 10 0% | 10.00 0%
As per
Safety Tender
Document 1| 10 0% | 15.00 0%
GRAND TOTAL 100.00 | 0.0 0%
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VOLUME II: CONDITIONS OF CONTRACT
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1. DEFINITIONS

(a) “Bidder” means the party who submits its Bid.

(b) “Bidding Document/ Bid Document” includes all the documents listed in Clause3
of Volumel.

(c) “Confidential Information” means all information in which a party has the rights
that is not generally known to the public and that under all the circumstances
should reasonably be treated as confidential or proprietary, whether or not the
material is specifically marked as confidential.

(d) “Contract or Agreement” means the Contract entered into between the Successful
Bidder and TSPL, covering the Scope of Work and Terms & Conditions of the
Contract, together with all the documents referred to therein, such as this Bidding
Document, or amendments made thereof.

(e) “Contractor/ Successful Bidder/ Supplier/ Contractor” shall mean Party
selected to perform the Work under the Scope of Work in this Bidding Document.

(f) “Contract Price/ Bid Price” means the price to be paid for the performance of the
Work detailed under Scope of Work, subject to such additions and adjustments
thereto or deductions there from, as may be made pursuant to the Bidding
Document/Contract.

(g) “Government” means the Government of India including State Government and
Local Statutory Bodies.

(h) “Language” implies English, which shall be the bindingand controlling language for
all matters relating to the meaning or interpretation of the terms.

(i) “Local Currency” means Indian Rupees.

(j)) “MT/Ton/Tonne” means Metric Tonne which is equivalent to 1000 Kg.

(k) “CCL”: Central Coalfield Limited.

() “Owner” means TSPL or Talwandi Sabo Power Limited.

(m) “Party” means TSPL or Bidder, as the case may be, and "Parties" means both of them.

(n) “Personnel” means persons hired by the Contractor as employees and assigned
to the performance of the Services or any part thereof or TSPL's personnel as per the

context.

(o) “Quarter” implies a continuous period of 90 days reckoned from the day one shall
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(p)

(@)

(r)

(s)

®

(W)

v)

be treatedas one Quarter and subsequent period of 90 days after completion of
previous Quarter shall be treated as following Quarter.

“Responsiveness” shall mean broad compliance to the requirements as
ascertained during Technical Bid opening.

“Services/Works” means the work to be performed by the Contractor pursuant
to theContract, as detailed in the Agreement or Contract.

“TPA” means any Third-party sampling agency as appointed by TSPL for sampling,
preparation & analysis of coal lifted through RCR mode.

“RCR” shall mean consolidated work of coordination with any of the CIL
Subsidiaries, Coal transportation from any of the CIL Subsidiaries (i.e. work of
lifting of Coal and transportation of coal by road from mines to Railway sidings),
coordination with Railways (i.e. arranging rakes, dispatches of coal from any
Railway Sidings by loading of coal into railway wagons through own arrangement)
and monitoring the movement of rakes up to the power plant/other utilities
carried out under single/same Purchase Order/Work Order/contract/tender.
“Consortium” means a group of companies and/or organizations and/or firms
responding as a Bidder.

“Landed cost” shall mean the cost incurred in Transportation of Coal from mines
of Coal Company to TSPL Plant through Road cum Rail (RCR) mode including Road
transportation charges, railway freight, tarpaulin charges and co-ordination
charges as per the terms of the Bid Document.

“RO/SO/DO” shall mean the release order/sales order/ delivery order released

by Coal Company

2.

2.1Any notice or other communication required or given under this Agreement shall be
delivered in writing either by hand or by courier, registered mail with acknowledgment due,
e-mail (e-mail shall be considered asdelivered once received by the receiving party) or fax to

the address of the relevant Party set out in the Agreement (or such other address as may be

NOTICES

notified by the relevant Party from time to time.

2.21f a notice is delivered by hand or courier during normal business hours of the intended
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recipient, it shall be deemed to have been received at the time of delivery otherwise on the next
business day of the recipient. A notice sent by facsimile shall be deemed to have been received
at the time when the sender’s facsimile machine acknowledges transmission provided
however that if the time of acknowledgement of transmission is after 5.00pm on a business day
of the recipient it shall be deemed to have been received on the next business day of the

recipient.

2.3 All notices or other communications between the Parties shall be in the English language.

3. GOVERNING LAW AND DISPUTE RESOLUTION

3.1 This Agreement shall be governed by, construed and enforced in accordance with the
laws of Punjab, India. Subject to clause 3.2 below the parties submit to the exclusive
jurisdiction of the courtsof Mansa, Punjab, India and any courts that may hear appeals

from those courts in respect of any proceedings in connection with this Contract.

3.2Any dispute or difference whatsoever arising anticipated breach thereof or
determination and enforcement of respective rights, obligations and liabilities of the
parties thereto shall be amicably settled by way of mediation by meeting(s) between
senior management representatives of each Party. If the dispute is not conclusively settled
within a period of twenty-one (21) days from the date of commencement of mediation or
such further period as the parties shall agree in writing, the dispute shall be referred to and
finally resolved by arbitration under the Arbitration and Conciliation Act, 1996 (as
amended from time to time), which are deemed to be incorporated by reference into this

clause. The arbitration shall be conducted as follows:

(i) A sole arbitrator shall be appointed in case the value of claim under dispute is less
than X50,00,000 (Rupees Five Million Only) and in any other event by a forum of three
arbitrators with one arbitrator nominated by each Party and the presiding arbitrator

selected by the nominated arbitrators.

(i) The language of the mediation and arbitration proceedings shall be English. The seat
and venueof arbitration shall be Mansa, Punjab.

(iii) The award made in pursuance thereof shall be final and binding on the parties.

The right to arbitrate Disputes under this Agreement shall survive the expiry or
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termination of the Agreement.

3.3 Itis clarified that the services under the Agreement shall be continued by the Contractor

during the arbitration proceedings unless otherwise directed in writing by the Company.

4, TAXES AND DUTIES

The Contractor shall pay such taxes, duties, levies, fees and other impositions as may be
levied underthe Applicable Law, the amount of which is deemed to have been included in

the Bid Price.

Bid Price is inclusive of all Taxes and Duties except GST (on the Invoice value as applicable
on the Date of Invoice). Any future tax introduced and made payable by TSPL under its
Statutory provisions in respect of the Contract shall be payable by TSPL. TDS shall be
deducted as per applicable provisions of Income Tax Act, 1961 or its amendments or
replacement statute. The Bidder would provide necessary documents and records to TSPL
to enable TSPL to claim GST credit. All other changes in duties and taxes applicable on

Contractor will be on Contractor’s account.

5. CHANGES IN LAW

If, after the date of execution of this Agreement, there is any change in law, excluding any
change(s)as result of interpretation by competent authority, tribunal & Court, which
results in a change in the rate of any Tax included in the Contractor’s prices or rates or
the introduction of a new Tax andsuch change results in an increase or decrease in the
cost to the Contractor of performing this Agreement then the Parties shall agree to a

revision in pricing to reflect such change provided that:

(a) the Party requesting such revision shall promptly (and in any case prior to submission
of the Contractor’s final invoice under this Agreement) but not later than 07 (seven)

business daysnotify the other Party that such change in law has arisen; and

(b) the Party requesting such revision shall provide the other Party with documentary

proof of such change in cost to the reasonable satisfaction of the other Party; and

(c) the provisions of this Clause shall not apply to changes in Personal Income tax or

Corporate Income tax or to changes in non- Indian Taxes.

29




6. COMMENCEMENT, COMPLETION AND MODIFICATION OF CONTRACT

Effectiveness of Contract: The Contract/Agreement shall come into force with effect from

the date ofsigning of the same or as detailed in the Contract.

Modification: Modification of the terms and conditions of the Contract, including any
modification ofthe scope of work or of the Contract Price may only be made by written

agreement between the Parties.

7. PAYMENT TERMS

Bills shall be submitted on monthly basis on rakes receipt at TSPL, for the raw coal
transported, handling and coal loaded in rakes. The payment shall be released as per the

procedure as follows:

TSPL will release payment of 100% of the Bill for each period as admissible, within 30
days from the date of receipt of bills along with TPA results (including available referee
results). In case, TPA results not available, 80% payment shall be made & remaining shall
be released after receipt of TPA results (including available referee results). The Company
shall account for necessary deductions at the time of payment of 100% of the bill that may
be on account of penalties, which shall be verified by TSPL based on supporting

details/reports to be provided by the Contractor and internal documents.

Note: Invoices and all other supporting and statutory documents to be submitted in original
to TSPL.

These bills will be accompanied by statement showing R/R No. Invoice No. and the net
weight GCV, etc. as the case may be. The proof of monthly GST paid by the bidder shall be
submitted along with bills.

The payments shall be made directly to the Contractor by TSPL. The Contractor shall abide
by all the statutory requirements like PAN registration, TIN No registration, GST
Registration & procedures, etc.Further, Bidder shall be required to comply with the
requirements as laid down by the Reserve Bank of India/Government of India from time

to time.

8. PERIOD OF CONTRACT

The Contract shall be for a period of 12 months effective from the date of issuance of
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order.

9.CONTRACTOR’S OBLIGATION

The Contractor shall conduct all activities mentioned in the Scope of Work as defined in
Volume III of this Tender document with due care and diligence, in accordance with the
Contract and with the skill and care expected of a competent provider of services, and in
accordance with best industry practices. The Contractor shall be responsible for timely
provision of all resources, information and decision making under its control that are
necessary for execution of the Contract. The Contractor shall indemnify and hold TSPL and its
employees harmless from and against any and all liabilities, damages, claims, fines, penalties
and expenses of whatever nature arising or resulting from the violation of such laws by the
Contractor or his Personnel and from any illegal use of any resources by the Contractor. In
particular, the Contractor shall provide and employ only such Personnel who are skilled and
experienced in their respective areas and supervisory staff who are competent to adequately
supervise the work at hand. The Contractor assumes primary responsibility for all the jobs
for the execution of the Contract in accordance with the relevant provisions of this Bidding

Document.

10. CONTRACTOR’S REPRESENTATION AND WARRANTIES

10.1. The Contractor represents and warrants that:
a) It is a duly organized company/business entity validly existing under the laws

where it isincorporated/established, and has experience, expertise, ability and
skills as required to perform the Services as detailed in this Agreement and as may

be necessary to perform its obligations hereunder in a professional manner.

b) It has all the requisite power, authority and approvals required to enter into this
Agreement and will have all the requisite power, authority to perform fully each

and every obligation under this Agreement.

c) This Agreement has been duly executed and delivered by its duly authorized
representatives andconstitutes its legal, valid and binding obligation enforceable

against it in accordance with its terms.

d) The execution, delivery and performance of this Agreement and all instruments or
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g)

h)

j)

k)

D)

addenda required hereunder by it does not contravene, violate or constitute a
default of or require any consent under the provisions of any other agreement or
instrument to which it is bound, including the constitutional documents thereof, or

any order, judgment, decree or injunction of any court of law.

No legal proceedings are pending or threatened against it before any court, tribunal
or authority which do or may restrain or enjoin its performance or observance of
the terms and conditions of this Agreement or which do or may in any other

manner question the validity, binding effect or enforceability of this agreement.

No order has been made or petition presented for the bankruptcy protection,

winding up or dissolution thereof against it.

It shall maintain high professional standards to ensure performance of this
Agreement as per best business practices and in full compliance with statutory

obligations.

It has all necessary statutory and regulatory permissions, approvals and permits

for the runningand operation of its establishment for the conduct of its business;

It has full right, title and interest in and to all trade names, trademarks, service
marks, logos symbols and other proprietary marks (IPR) (including limited right
of use of those owned by any of its vendors, affiliates or subcontractors) which it
provides to the Company, for use related to the Services, and that any IPR provided

by the Contractor shall not infringe the IPR of any third party;

The Contractor represents that there is no inquiry/ investigation pending by the
police against the Contractor or its employees. The Contractor undertakes that it
will confirm at his own cost and expense and shall comply in all respect with the
provisions of Government Authority applicable to the Contractor and/or to the

Contractor’s employees;

The Contractor shall be liable for all fines, penalties, and the like of parking, traffic
and other criminal offences arising out of or concerning the use of any vehicle for
performing the Agreement and any toll charges or entry Taxes payable locally and

the Contractor accordingly indemnifies Company against all such liability.

The Contractor has sufficient resources available to respond to emergencies/
incidents, which may occur along established transportation routes. In case of any

accident resulting in loss or damage to property of life, the sole responsibility for
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any legal or financial implication would vest withthe Contractor. Company shall

have no liability whatsoever.

10.2 Each Party hereby warrants that it has not entered into this Agreement relying on any
warranty, representation or undertaking except for any warranty, representation or

undertaking expressly set out in this Agreement.

11. FORCE MAJEURE

11.1 For the purposes of this Agreement, “Force Majeure” means the occurrence of any
event or circumstance or combination of events or circumstances that is beyond the
reasonable control of a Party, has a material and adverse effect on the performance by
that Party of its obligations under or pursuant to this Agreement, and that demonstrably
could not have been foreseen by the Partiers provided, however, that such material and
adverse effect could not have been prevented, overcome or remedied by the affected Party
through the exercise of diligence and reasonable care; but provided, further, that the
exercise of diligence and reasonable care will not include the obtaining or maintaining of

insurance beyond the requirements of this Agreement.

Subject to clause 11.1 hereinabove, Force Majeure includes without limitation, the
following events and circumstances, but only to the extent that each satisfies the above
requirements as provided under Clause 11.1; (a) Act of God, (b) fire, flood, earthquake,
epidemic, pandemic, natural disaster or extreme natural event (c) war, riot, insurrection,
civil commotion, mobilization or military, call up of a comparable scope, which has been
notified in accordance with this Clause 9 any direction, judgement, decree or any other
order passed by any judicial/ quasi-judicial/ administrative authority and/or any
direction passed by the government authority/(ies) restraining the performance of
obligations, whether in part or in full, of the affected party provided that such orders or
directions must not emanate out of actions directly attributable to the affected party or
(e) any event owing to any restrictions, directives/directions imposed or passed by the
government, judicial, quasi-judicial authorities if they impede or delay the performance of

the Agreement (Force Majeure Events).

11.2.1 FORCE MAJEURE EXCLUSIONS:

33




Force Majeure will expressly not include the following conditions, except and to the extent
that they result from an event or circumstance otherwise constituting Force Majeure:
a) unavailability, late delivery or changes in cost of machinery, equipment,
materials, spareparts or consumables;
b) prevailing weather conditions at the place of performance of the
services/works, includingduring monsoon periods;
c) failure or delay in performance by any Subcontractor;
d) normal wear and tear or flaws in materials and equipment or breakdowns in
equipment;
e) any labour unrest/ strikes or any other event of the like nature caused by the
Contractor(which includes its subcontractors) shall not be considered as a force

majeure occurrence;

11.3 In the event of a Force Majeure occurrence, the party that is or may be delayed in
performing the Agreement shall notify in writing to the other party without delay but not
later than fifteen (15) business days on the initiation of such Force Majeure Event(s) and
shall use diligent efforts to end the failure or delay in performance to minimize effects of
such Force Majeure Event. Provided, however, that the occurrence of such an event would
entitle the parties to renegotiate the time frame for performance of the respective
obligations, taking into consideration the nature of such event. In such a situation, the
party, which is not able to perform its obligations under this Agreement on account of
Force Majeure Event(s), shall not be liable to the other party for the default or breach of
this Agreement for the period of failure or delay. If the said notice is not received by the
other party within fifteen (15) business days, after the party who fails to perform knew or
ought to have known of the impediment, it is liable for damages resulting from such non-

receipt.

11.4 Both Parties agree to use their respective reasonable efforts to cure any event of
Force Majeureto the extent that it is reasonably possible to do so. Upon the cessation of the
event of Force Majeure,the party declaring Force Majeure shall immediately but not later

than three (3) business days give notice thereof to the other party.
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11.5 Neither Party shall be liable in any manner whatsoever to the other party in respect
ofany loss, damage, costs, expense, claims, demands and proceedings relating to or arising
out of occurrence or existence of any Force Majeure Event or exercise of any right
pursuant hereof. The costs associated with taking all steps required to mitigate the effects
of the Force Majeure Event and restore its abilityto perform its obligations under this

Agreement as soon as reasonably practicable shall be borne by the respective parties.

12.INDEMNITY

12.1 The Contractor shall defend, indemnify and hold the Company, its directors, officials
& employees etc., harmless from and against any and all against any and all claims,
liabilities, costs, damages and expenses (including court costs and legal fees) in connection
with any claim made by any third party (including, but not limited to, any claim made by
any governmental or statutory authority) against the Company arising out of or in

connection with the performance by the Supplier of its obligations under this Agreement.

12.2 The Contractor shall be liable for and shall defend, indemnify and hold the Company,
its directors, officials & employees etc., harmless from and against and all claims in
connection with anybreach, infringement (whether actual or alleged) of Confidentiality,
accident, bodily injury, fraud arising out of or in connection with the performance of this

Agreement by the Contractor.

12.3This indemnity shall be without prejudice to any other rights or remedies, including

injunctiveor other equitable relief, which the Company may be entitled to.

12.4 Company shall have the right to retain/ withhold out of any payment, to be made to
the Contractor, an amount sufficient to indemnify it completely against any such third-party

claims and all associated costs.

12.51t is the express intention of the Parties hereto that the provisions of this Agreement /
Purchase Order shall exclusively govern the allocation of risks and liabilities of the Parties,
it being acknowledged that the Agreement reflected herein has been based upon such
express understanding. It is acknowledged that the compensation payable to Contractor as
specified in this Agreement and/or applicable Purchase Order has been based upon the

express understanding that risks and liabilities shall be determined in accordance with the
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provisions of this Agreement and/or applicable Purchase Order.

13.LIMITATION OF LIABILITY

13.1 EXCEPT AS MAY BE OTHERWISE PROVIDED IN THIS AGREEMENT, IN NO EVENT
SHALL EITHER PARTY BE LIABLE TO THE OTHER, WHETHER ARISING UNDER
CONTRACT, TORT (INCLUDING NEGLIGENCE), STRICT LIABILITY OR OTHERWISE,
FOR ANY INDIRECT, CONSEQUENTIAL, SPECIAL, PUNITIVE, EXEMPLARY OR
INCIDENTAL LOSS OR DAMAGES OF ANY NATURE ARISING AT ANY TIME FROM ANY
CAUSE WHATSOEVER.

13.2 The limitations of liability and exclusion of warranties as set out in the Agreement shall
be to the maximum extent permitted by applicable law. Nothing in this Agreement purports

to exclude or limit liability for fraud, misrepresentation, death or personal injury.

14. CONFIDENTIALITY

14.1 The Company and the Contractor shall keep any information which either Party
learns about or receives from the other pursuant to this Agreement in strict confidence
and will not disclose the same to any third party without the prior written consent of the
other Party. The foregoing restriction shall not apply in respect of information which
the Company requires to disclose for the purpose of performing Services or which was
in the possession of the disclosing party prior to this Agreement, or which is required to
be disclosed by any law, rule or regulation of any governmental agency or court order or
information which was already within the public domain or which was developed by
either Party, independently of and without reference to the Confidential Information and
the receiving party has evidence of such independent development. The provisions of this

clause shall survive the expiry of termination of the Agreement for a period of 3 years.

14.2 The Contractor shall not disclose such Information(s) to any potential
subcontractors untilsuch time and in manner agreed by Company in writing. The
decision of the Company will be final and binding on the Contractor in this regard. The
Contractor shall use best endeavors toprevent the authorized disclosure of all the

information hereunder. Where any information is required to be disclosed under Clause
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13.1, the Contractor shall give prompt notice to the Company and shall use its best

commercial endeavors to limit the extent of any such disclosure.

15.ENFORCEMENT OF TERMS

The failure of either Party to enforce at any time, any of the provisions of the Contract or
any right in respect thereto or to exercise any option here in provided, shall in no way, be
construed to be a waiverof such provisions, rights or options or in any way to affect the

validity of the Contract.

16.SUSPENSION

16.1 Suspension without Cause

16.1.1 Notwithstanding anything contained herein to the contrary, the Company
shall have the right, without cause, at any time to require the Contractor to suspend the
Services (or part thereof) under this Contract by giving a prior written notice to the
Contractor.

16.1.2 The Company shall not be liable to make any payments of whatsoever nature

during the Suspension Period pursuant to Clause 16.1.1.

16.2 Suspension Due to Default

16.2.1 If the Contractor is in breach of any of its obligations under this Contract
(including, without limitation, any breach of provisions/policies relating to health safety
and environment), the Company shall, subject to Clause 16.2.2, be entitled to immediately
suspend the Services by written notice to the Contractor until such time as such breach
has been remedied by the Contractor, in which case no rates or other amounts shall be

payable to the Contractor in respect of such period of suspension.

16.2.2 Exceptin the case of a breach which in the reasonable opinion of the Company
is likely to endanger the safety of any persons or property, the Company shall, prior to
issuing any suspension notice pursuant to Clause 16.2.1, notify the Contractor of the
breach. Following receipt of such notice, if the Contractor fails to immediately commence
and thereafter continuously proceed toremedy such breach to the Company’s reasonable

satisfaction, the Company may issue the suspensionnotice pursuant to Clause 16.2.1.
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17. TERMINATION

17.1 Notwithstanding anything contained herein to the contrary, the Company may

immediatelyterminate all or part of this Agreement/Purchase Order as under:

a)

b)

17.2 Notwithstanding anything contained herein to the contrary, the Company may
terminate all or part of this Agreement by one (1) month’s written notice without

assigning any reason whatsoever orif the Contractor fails to obtain any approval required

by a written notice to the Contractor in case of any breach of the terms of this
Agreementby Contractor and has failed to remedy such breach within 30 days
from receiving notice from the Company.

if Contractor (a) ceases, or threatens to cease, to function as a going concern or
conduct itsoperations in the normal course of business, (b) commences, or
becomes the subject of, any bankruptcy, insolvency, reorganization (other than
in the course of a corporate re-organization or to an affiliate), administration,
liquidation or similar proceedings, (c) makes, or plans to make, a general
assignment for the benefit of its creditors, or (d) creditor attaches or takes
possession of all or a substantial part of said Party’s assets; The foregoing shall
not apply to any action or proceeding whichis (a) in the reasonable opinion of
the Company, frivolous or vexatious; or (b) discharged, stayed or dismissed
within ninety (90) days of commencement.

if Contractor is unable to carry out its obligations by reason of Force Majeure
events and the force majeure continues for a period more than thirty (30) days,
then Company may by giving notice in writing, terminate this Agreement with
immediate effect. Any such termination shall be without prejudice to any of the

right of the Contractor accrued prior to the date of such termination.

under the terms of this Agreement.

17.3 Upon termination of this Agreement, both Parties shall be relieved of their respective
rights andobligations under this Agreement save such obligations and / or liabilities of
the Parties set forth herein which (a) that the Parties have expressly agreed will survive
any expiration or termination, or (b) by their nature would be intended to be applicable

following any such expiration or termination, or (c) the Parties have accrued before

expiration or termination, as the case may be.
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17.4.Upon termination, the sole liability of the Company towards the Contractor under
the Agreement shall be to make payment of all direct and documented costs which have

been incurred bythe Contractor till the date of termination.

17.5.In the event of Contractor’s breach of its obligations hereunder, no payment shall be

due by the Company in respect of such services under the Agreement/Company order.

17.6 The Contractor shall stop the performance of the Contract from the date of
termination and hand over all the documents as desired by TSPL. However, the
Contractor shall arrange to deliver the Coal lying in his custody to TSPL within 30 days
from the day of Notice of Termination. TSPL has the right tohold BG and payment till the
Coal is delivered. No consequential damages shall be payable by the Owner to the

Contractor in the event of such termination.

18.COMPANY’S RIGHT ON TERMINATION FOR DEFAULT

18.1 In case of a termination for default in terms of Clause 17, the Company shall have the
right to have completed either by the Company Group or any other third party, the services
that the Contractor would have been obliged to perform immediately prior to the

termination (“Incomplete Works”).

18.2 The Company shall be entitled to recover from the Contractor any additional cost
incurred by the Company for procuring the services for the Incomplete Works which are
in excess of the amount the Company would have paid the Contractor for the same work,
had the Contract not been terminated, including all reasonable costs incurred by the
Company as a result of such termination (“Additional Costs”). The Company shall have the
right to recover such Additional Costs either directly from the Contractor and/or by
invocation of Performance Bank Guarantee and/or by deducting such Additional Costs

from any monies due to or that becomes due to the Contractor under the Contract.

18.3 In addition, if such termination occurs prior to mobilization, then no advances,
payments or feesof whatsoever nature shall be payable to the Contractor, or, if already
paid by the Company, then any such advances, payments or fees shall be repaid by the

Contractor to the Company.

19.CONSEQUENCES OF TERMINATION
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In the event of termination under any provision of this Contract, the Contractor shall:

a) promptly cease performance of the Services (or relevant part thereof) and, as
directed by the Company, clear all unnecessary Contractor’s Equipment and

Contractor’s Personnelfrom the Site;

b) allow the Company all necessary rights of access to the Site to take over the

Services (or relevant part thereof); and

c) if, and to the extent, requested by the Company assign any subcontracts or other
rights and titles relating to the Services (or relevant part thereof) which the

Contractor may have entered into or acquired.

20. SPLITTING OF WORK

TSPL reserves the right to split up the work in the Scope of this Contract among more
than one Contractors during the progress of work due to unsatisfactory progress of work
of the Contractor or other reasons at the price matching with L1 Price. TSPL willnot

entertain any claim from any Contractor as a result of such splitting up.

TSPL also reserves the rights to exclude/include any item of work from the Scope of
Contract during the progress of work due to any reason whatsoever. The Engineer-in-
charge reserves the right to inject labor, T&P & materials at the Contractor’s cost at any
stage of work in the interest of timely work completion, if the progress is not
commensurate with the committed schedule and the Contractor will not have any right to

object.

21.POWER TO VARY OR OMIT ANY ITEM OR WORK

No alterations, amendments, omissions, additions, suspensions or variations in the Scope
of Work (hereinafter referred to as “variation” in the work) shall be made by the
Contractor except as directed in writing by TSPL in connection with the Contract.
However, TSPL shall have the full power, subject to the provisions hereinafter contained,
from time to time during the execution of the Contract, by notice in writing, to instruct the
Contractor to make such variations and be bound by the same conditions asfar as
applicable as if the said variations occurred in the specification. If any suggested variation

would, in the opinion of the Contractor, if carried out, prevent the Contractor from
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fulfilling any of its obligations or guarantee under the Contract, the Contractor shall notify
to the Engineer In- Charge, TSPL, thereof in writing, and TSPL shall decide forthwith
whether or not the same shall be modified accordingly. The difference of rates, if any,
occurring by any such variations, shall be added to or deducted from the Contract rate as
the case may require in accordance with the rate specified in the CONTRACT, but TSPL
shall not be liable for the payment of any charges in respect of any such variations unless

instructions for the performance of the same have been given in writing by TSPL.

22.BANKRUPTCY

If the Contractor commits any action of bankruptcy or becomes the subject of, any
bankruptcy, insolvency, reorganization, administration, liquidation or similar proceedings,
except for reconstruction purposes or carry on its business under a receiver, the executors,
successors or other representatives in law of the estate on Contractor or any such receiver,
liquidator or any person in whom the Contract may become vested, shall forthwith give notice
thereof in writing to TSPL and shall for one month during which the Company shall take all
reasonable steps to prevent a stoppage of work, have the option of carrying out the Contract
subject to the Contractor providing such guarantee as may be required by the Owner but not
exceeding the value of work. In the event of the stoppage of work, the period of optionunder
this clause shall be of 15 days provided that, should the above option not be exercised, the
Contract may be terminated by TSPL by notice in writing to the Contractor and the same power
and provisions reserved to TSPL on the last proceeding clause, of taking the work out of the

Contractor's hands, shall immediately become operative.

23.RISK PURCHASE

In the event of any failure on Supplier’s part to execute the Contract as per the terms

mentionedtherein, Purchaser shall be at liberty to either:

a) Continue with the Contract with due liquidated damages; or

b) Engage any other agency, parallel to the Supplier, to complete part of the
balance work atthe risk and cost of the Supplier/Contractor; or

c) Cancel the Contract and get the Material/Equipment / Goods from any other
agency at therisk and cost of the Supplier/Contractor.
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24.LEGAL COMPLIANCE

The bidder shall ensure that his execution of the Contract as well as the facility provided by
him hasbeen complied with all provisions of the relevant legislations, regulations and by-
laws of the central / state / local authorities having jurisdiction at site and shall, unless
mentioned otherwise in Technical Scope of Work, arrange for all necessary statutory

approvals at his own cost.

The bidder shall give all notices required under the said acts, regulations and / or by-laws
and shall indemnify TSPL towards any omission or commission in this regard. The bidder
shall be responsible for observing all statutory laws in respect of Contract labor engaged

by him.

25.SAFETY, HUMAN RIGHTS AND ENVIRONMENTAL COMPLIANCE

The Contractor has to comply with safety, human rights and environmental requirements

during theperformance of the Contract.

26. REPORTING

a. Contractor will submit report on daily coal lifting from Mines, Rakes loaded, coal shifted to
Railway Siding and other information as required on daily basis through E-mail, SMS, etc.

b. Contractor will submit a list of 2 persons designated as Single Point Contact (SPOC) with
Mobile no. and e-mail addresses for follow up with TSPL on daily basis along with Employee
list, designation, qualification, etc.

c. If any of the person designated as SPOC leaves in between the Contract period, same will

be replaced immediately within a period of 30 days.

27. BUSINESS ETHICS

Contractor shall declare any conflicts of interest with the Company including relationship
or financialinterest of any nature whatsoever with employees, managers, other suppliers,
vendors or stakeholders of the Company.

The Contractor shall not use the services of any of the employees of the Company, directly or
indirectly orenter into any sort of monetary transaction with the employees of the Company.

The Contractor undertakes that he has not given, offered or promised to give directly or
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indirectly any bribes, commission, gift,consideration, reward, or inducement to any of the
employees of the Company or their agent or relatives for showing or agreeing to show favor
or disfavor to any person in relation to this Agreement or forbearing to do or for having done
or forborne to do any act in relation to the obtaining or execution of the aforesaid
undertaking, by the Contractor, or his partners, agent or servant or any one authorized by
him or acting on his behalf.

The Contractor agrees to comply with the provisions of the Company’s Supplier Code of
Conduct whichincludes Antibribery and Corruption requirements (a copy of which is also

available at https://www.tsplindia.co/wp-content/uploads/2023/11/Supplier-Code-of-

Conduct.pdf), the Company’s Human Rights Policy (a copy of which is available at
https://www.tsplindia.co/wp-content/uploads/2019/04/Human-Rights-Policy.pdf),

including the Modern Slavery Act 2015 as may be amended from time to time and in case of
breach thereof, the same shall be treated as a breach of this Agreement.

The Contractor shall maintain records and provide to the Company upon request such records
and evidences, as the Company may reasonably require, confirming the Contractor’s

compliance with theobligations under this clause.

The Company shall have a right to initiate "audit proceedings" against the Contractor to verify
compliance with the requirements under this clause. Such audit may be carried out by
Company or by a reputed agency to be appointed by Company at the sole discretion of
Company. The Contractor shall extend full cooperation for smooth completion of the audit
mentioned herein.

Notwithstanding anything in this agreement, Company shall have right to terminate the
Agreement forthwith and recover from the Contractor, the amount of any loss arising from
such termination in case, it is found that the Contractor has failed to comply with
requirements under this clause including any corrupt practices. A decision of the Company or
his nominee to this effect that a breach of the undertaking had been committed shall be final
and binding on the Contractor.

If at any time during execution or performance of this Agreement the Contractor becomes
aware of any unethical practices or is faced with any undue demand, request for gratification
or favor from any employee ofthe Company or a person connection with such employee, the
Contractor must report the same immediately to the Group Head- Management Assurance

at the following address:
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Group Head - Management Assurance, Vedanta, 75 Nehru Road Vile Parle (E), Mumbai
400099 ‘Complaints’ can also be sent to the designated e-mail id:

tspL.whistleblower@vedanta.co.in

28. GENERAL LEGAL PROVISIONS

28.1 The Company shall be entitled to assign this Agreement to an affiliate /subsidiary
or on giving written notice to the Contractor. Save as aforesaid, the Contractor shall
not be entitled to assign this Agreement or any part or any benefit or interest in or
under it without the prior written approval of the Company which the Company may

at its sole discretion accept or refuse.

28.2 This Agreement shall not be amended or modified except by mutual agreement in

writing between the Parties.

28.3 This Agreement and the all Schedules and Attachments annexed hereto contains
the whole agreement between the Parties relating to the subject matter of this
Agreement, and supersedes any previous understandings, commitments, agreements,
correspondences or representations in respect of the subject matter. No terms or
conditions endorsed upon, delivered or contained in Contractor’s quotation,
acknowledgement or acceptance of the Agreement, specification or similar document
will form part of the Agreement and Contractor waives any right it otherwise might
have to rely on such terms and conditions. No variation to any terms or conditions

of thisAgreement shall be valid unless expressly agreed in writing by both parties.

28.4 No delay or failure on the part of either Party to enforce from time to time all or
any part of the terms and conditions of this Agreement shall be interpreted as a waiver

of such terms and conditions.

28.5 Nothing in this Agreement shall, or shall be deemed to, create an agency, a
partnership, a jointventure, an association or a relationship of employer and
employee, principal and agent or master and servant between the Parties. For the
avoidance of doubt, nothing in this Agreement shall prevent or restrict the Company
from entering into parallel Agreements with other parties for services similar or related

to the Services.
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28.6 Unless otherwise specifically stated, both the Company and the Contractor shall
retain allrights and remedies, both under the Agreement and at law, which either may

have against the other.

28.7 The Contractor shall comply with all safety instructions of the Company consistent
with the provisions of the Agreement including, without limitation, the safety
instructions of any of the Company's other Contractors. Such instructions shall, if the
Contractor so requires, be confirmed in writing by the Company's Representative, so

far as practicable.

28.8 The Contractor shall not be entitled, without the written consent of Company, to
make any news release or public announcement concerning the subject matter of the
Agreement or to referto the Company, use its name or logo, in print or electronic forms

for marketing or reference purposes.|

28.9 If any provision of this Agreement is prohibited, invalid or unenforceable in any
jurisdiction, that provision will, as to that jurisdiction, be ineffective to the extent of the
prohibition, invalidity or unenforceability without invalidating the remaining
provisions of this Agreement or affecting the validity or enforceability of that provision
in any other jurisdiction, unless it materially alters the nature or material terms of this

Agreement.

28.10 The provisions of this Agreement are solely for the benefit of the Parties. No
other person are intended to have, nor will have, any rights whatsoever, under this
Agreement, whether for injury, lossor damage to person(s) or property or for economic

loss.

28.11 The terms and conditions mentioned in the whole agreement shall be read
in conjunction withthe standard terms and agreements mentioned in Annexure -C

Standard Terms and Conditions.
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APPENDIX- A: SUPPLIER CODE OF CONDUCT

This Supplier Code of Conduct is applicable to all ‘Suppliers’ globally. ‘Supplier’ here refers
to suppliers/ service providers/ vendors/ traders / agents/ consultants/ Contractors/
joint venture partners/ third parties including their employees, agents and other
representatives, who have a business relationshipwith and provide, sell, seek to sell, any
kinds of goods or services to Vedanta Resources Plc or any of its subsidiaries, affiliates,

divisions (“Vedanta”).

This Code sets forth the basic requirements that we ask our Suppliers to respect and
adhere to when conducting business with Vedanta. This Code embodies Vedanta's
commitment to internationally recognized standards, including the Core Conventions of
the International Labour Organization, United Nations’ Universal Declaration of Human
Rights as well as prevalent industry standards, and allother relevant and applicable
statutory requirements concerning Environment Protection, Minimum Wages, Child
Labour, Anti-Bribery, Anti-Corruption, Health and Safety, whichever requirements

impose the highest standards of conduct.

LABOUR & HUMAN RIGHTS

Adhering to all Labour Laws and Human Rights Laws, Suppliers shall:

- Comply with all applicable local, state and national laws regarding human rights.
- Comply with the Company’s Human Rights Policy.

- Ensure thatall their employees are hired on their own free will and guarantee that
all their operations are free from forced, bonded, compulsory, indentured, prison
labour or any otherform of compulsory labour and child labour.

- Ensure that all its employees are provided equal employment opportunities, an
environmentconducive to their growth, free from any form of discrimination and
harassment.

- Ensure compliance with minimum working hours and minimum wages prescribed
by applicable laws and regulations.

- Comply with all slavery and human trafficking laws. Suppliers must ensure they
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have taken steps to ensure their business operations are free from slavery and
human trafficking practices both internally and within their supply chains and
other external business relationships.

Ensure that employees are not be charged any fees or costs for recruitment,
directly or indirectly;

Not confiscating or withholding worker identity documents or other valuable
items, including work permits and travel documentation of any of its

workers/employees.

HEALTH, SAFETY & ENVIRONMENTAL SUSTAINABILITY

The Supplier shall provide its employees with a safe and healthy working
environment and comply with all applicable laws and regulations regarding
working conditions.

Supplier shall follow all Environmental, Health and Safety and other operational
policies ofthe Company while executing any work or Contract at the company site.
Supplier shall follow all laws of the land including laws on Environment

sustainability andprotection while executing any work for the Company.

BUSINESS INTEGRITY

Anti-Bribery:

The Supplier shall not, directly or through intermediaries, take any recourse to
any unethical behaviour(implicit or explicit), or offer or promise any personal or
improper advantage in order to obtain or retaina business or other advantage
from a third party, whether public or private, including with any employee of

Vedanta. More specifically:

Shall not offer or accept bribe or use other means of obtaining undue or improper
advantage,offer or accept any kickbacks, and shall not take any actions to violate
or cause its business partners to violate any applicable anti-bribery laws and
regulations including the Foreign Corrupt Practices Act of USA (FCPA), Bribery Act

of United Kingdom and Prevention ofCorruption Act of India.
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- Shall not take any advantage of any family/ social/ political connections to obtain
favorable treatment or for the advancement of business or obtaining any favours.

Merit shall be the soleattribute of association with Vedanta.

- Shall not enter into a financial or any other relationship with a Vedanta employee
that createsany actual or potential conflict of interest for Vedanta. The Supplier is
expected to report to Vedanta any situation where an employee or professional
under Contract with Vedanta may have an interest of any kind in the Supplier’s

business or any kind of economic ties with the Supplier.

- Shall not offer any gift, hospitality or entertainment for the purpose of obtaining

any advantage, order or undue favor.

Unfair Trade Practices:

Supplier shall desist from any unfair or anti-competitive trade practices.

REPORTING OF UNETHICAL PRACTICES AND GRIEVANCE ADDRESSAL MECHANISM

The Supplier shall ensure that an effective grievance procedure has been established to
ensure that any worker/ employee, acting individually or with other workers, can submit

a grievance without suffering any prejudice or retaliation of any kind.

Suppliers shall also forthwith report any unethical activity or discrimination if practiced by
any Vedanta employee/other Suppliers as per Vedanta whistle-blower policy (uploaded

on the company website).

e INTELLECTUAL PROPERTY

The Supplier shall take appropriate steps to safeguard and not infringe any Vedanta
confidential and proprietary information/intellectual property/ technology which come
to its knowledge during the course of its business relationship/ dealings with Vedanta. In
case of sub-Contracting, sharing of confidential information should be made with the

consent of Vedanta.
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e THIRD PARTY REPRESENTATION

The Suppliers shall not be authorized to represent Vedanta or to use Vedanta’s brands
without the written permission of Vedanta. Third parties and their employees who are
authorized to represent Vedanta are expected to abide by the Vedanta’s Code of Conduct
& Business Ethics Policy in their interaction with, and on behalf of Vedanta including the
confidentiality of information shared with them and to sign a non-disclosure agreement

to support confidentiality of information.

e PROHIBITION ON INSIDER TRADING

If the Supplier becomes aware of material, non-public information relating to Vedanta or
its business,it may not buy or sell Vedanta securities or engage in any other action to take
advantage of that information, including passing that information on to others. In
addition, if the Supplier becomes aware of material, non-public information about any
other company, including Vedanta customers,

suppliers, vendors or other business partners, that is obtained by virtue of the supplier’s
interaction with Vedanta, then the Supplier shall not buy or sell that company’s securities
or engage in any otheraction to take advantage of that information, including passing that

information on to others.

e SUPPLIER’S COMPLIANCE COMMITMENT

Vedanta expects the Supplier to adhere to all applicable laws and regulations and in
particular comply with this Code in letter and spirit. It is the Supplier’s responsibility to
read and understand the contentsof this Code and Vedanta’s Code of Conduct & Business
Ethics Policy. As a condition of doing business with Vedanta, the Supplier must comply
with this Code and agree to uphold such values during its business association with

Vedanta.

The Supplier shall maintain adequate documentation to demonstrate compliance with
the principlesof this Code and allow access to Vedanta to check compliance upon request

with reasonable notice.

The Supplier shall notify Vedanta regarding any known or suspected improper behavior by

the Supplier relating to its dealings with Vedanta, or any known or suspected improper
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behavior by Vedanta employees.

Please contact the concerned Chief Commercial officer / Company Secretary if you have

any questions about this Code.
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VOLUME I1I: TECHNICAL SPECIFICATION & SCOPE OF WORK
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1. SCOPE OF WORK

Talwandi Sabo Power Limited (TSPL) intends to procure an estimated quantity of 4 Lakh
MT of Coal through Road-Cum-Rail mode basis, as and when offered by CCL. The actual
quantity may vary up to any extent as per TSPL requirement. The quantity may be
requisitioned through multiple DO/SO. The Contractor should complete lifting Coal
within the period specified in the Delivery Order (DO) / Sale Order (SO) by CCL.

The Scope of Work under this Tender specification covers the job from lifting &
transportation of coalfrom colliery to Siding, indenting, loading into Rakes, Monitoring of
Rakes and transportation of the coal to Talwandi Sabo Power Limited, District-Mansa,
Punjab by Rail. Coal being the vital input, ensuring uninterrupted supplies as per Quantity
and Quality requirements is the essence of services to be rendered by the Contractor. CCL
may allocate coal in future from any coal mines based on availability by Road mode for
which this Tender is released. Details of works & responsibilities of the Contractor are as

under:

The Contractor to ensure release of Delivery Order and obtain Delivery schedule for
placement of trucks, on behalf of TSPL at Colliery loading point to receive and transport

the Coal.

1. Billed quantity by CCL as mentioned in the Coal Bill will be deemed as delivered
quantity to Contractor. The Contractor shall check the Quantity of Coal received from
CCL at his Site and shall be responsible for the Quantity measurement, i.e., weighment
of Raw Coal supplied by CCL to the Contractor and will authenticate/sign the

Weighment sheets in token of Quantity received.

2. Contractor to get the right quality of Raw Coal from CCL as the Notified/Declared
Grade of colliery. In case raw coal sampling and analysis is carried out by TPA, then
the TPA declared Grade of raw coal & afterwards Referee analysis (if done) will be

considered as the Grade of raw coal delivered by CCL to the Bidder.

3. The Contractor will ensure boulders, stones & shales are not loaded into rakes and
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0.

10.

11.

trucks.

Coal as lifted from the Collieries shall be transported/shifted to the Siding by the

Contractor as per Delivery Order released by CCL.
The Contractor will adhere to the Guaranteed GCV ARB & other terms.

The Contractor to ensure that the coal offered by the coal company & the coal loaded

in the wagons for TSPL should not be more than -100 mm.

The Contractor to ensure timely permission/clearances for transportation of raw coal
from the State Mining Department. The Contractor to ensure allotment of

rakes/wagons for transportation of Coal to TSPL.

The Contractor shall submit the E-Demand and Indent charges. It will be the

responsibility of Contractor to place Indent.
The Contractor shall ensure that the Wagons loaded are not in a damaged condition.

The Contractor shall ensure issue of RRs from the Railways authorities and shall
deliver the same to the TSPL Power Plant authorities by fax, soft copy through Scan
and original through courier at the earliest possible in such a way that all RRs for

previous month are available with TSPL by 15t of next month.

The Contractor may deploy his staff/representative to witnessing the weighment,
sampling and analysis of raw coal at TSPL Power Plant through real time CCTV footage
at place designated by TSPL. A copy of weighment sheets of each rake shall be
provided to the representative of Contractor after weighment. Analysis results of each
rake shall be provided to the Contractor representative after the analysis is complete.
Quality analysis results shall be provided by 7t of next month. In case of dispute,
bidder can intimate to TSPL within 3 working days from the date of test report notified
and referee part can be taken out & will be tested in any reputed NABL accredited
Independent Inspection Agency in the presence of bidder. The referee part will be
discarded within 30 days from the date of referee sample preserved. The un-loading
end weighment sheet and joint analysis results referee results for the rakes received
at TSPL in a particular month shall be the basis for raising invoices by the bidder for

payment purpose.
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12.

13.

14.

15.

16.

17.

18.

19.

The Contractor shall take all measures to avoid diversion of rakes/wagons en-route.
The Contractor shall ensure that matched delivery to be made by Railways within 6
months for such diverted rakes. If it is not done in 6 months’ time, then the equivalent
amount of Landed Cost of Coal to TSPL will be withheld from running bills till the issue
is settled.

The cost of Raw Coal including taxes and duties and Railways Freight including all
taxes, duties and other charges as per RR in full shall be deposited by TSPL. Any
changes in Railways Freight/Policies related to Railways freight at any point of time
imposed by Indian Railways during tenure of the said tender/Contract shall be paid

by SPL at actuals as per RR.

Rakes shall be loaded on Train load basis. In case of Wagon load basis, the extra

financial implication will be passed on to Contractor’s amount.

The Contractor shall ensure that, all activities are to be completed as per relevant

Terms & Conditions of FSA like Sampling, Lifting by Road, Rail, etc.

It shall be the responsibility of the Contractor to ensure safe transportation and

custody of coal lifted from Colliery till delivery TSPL, Mansa.

In order to have up to date information about lifting, loading, dispatch, movement of
coal rake and expected placement, Contractor shall provide update to TSPL:

Quantity of Coal lifted from Mines on daily basis.

Rakes loaded and details of RRs on each rake basis.

Expected loading of Rake on daily basis.

Safekeeping & responsibility to store, move the material prudently as per best utility
practice is the sole responsibility of the Bidder. Bidder shall be solely responsible for
all the Quantity lifted till the same is delivered to TSPL Plant site and Bidder to take all

necessary steps and precautions as per prudent industry practice for the same.

The Contractor shall at his own expense supply tools, plants & equipment (hereinafter
referred to as T&P) required for the execution of the Contract other than those listed

in the Contract.
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20. TSPL personnel will have the access to storage and loading premise at all time. TSPL
can conduct Physical Verification (PV) at TSPL coal stock lying in Contractor’s custody.

Contractor to follow up for the same & provide demarcation of TSPL’s Coal.
21. Contractor to ensure that no oversized coal is loaded while loading of the rakes.

22.TSPL can depute own sampling agency at siding for its own satisfaction. TSPL is not
bound to share results of the same with Contractor & results will have no Commercial

impact.

23. The Contractor will ensure that by doing al necessary & relevant activities as required
to be done for completion of Scope of Work, TSPL gets its coal from any of the Railway
siding of CCL till the validity of the Contract. In this regard, signing of any Tripartite
Agreement, issuance of Indemnity Bond as required by Coal Company shall be done
by TSPL. However, the necessary changes w.r.t. siding agreement (on actuals)
handling & loading of coal through this siding, any other statutory or Govt. authority

requirement to be borne & complied by the Contractor.

24. Any permission requirement from the Pollution Control Board (PCB) of the respective
State or Rules & Regulations as stipulated by the Government for

handling/transportation/storage or any other activity shall be in Scope of the Bidder.

The Scope of Work has been detailed as above but in case any items are omitted from the
Scope of Work but otherwise required to complete the work then such items shall be
deemed as included in the Scope of Work without any additional financial liability to

TSPL.

2, PRICE & PRICE BASIS & ITS EFFECTIVENES:

2.1 The Bidder shall quote its most competitive prices for the Scope of work in the price
bid format (Annexure -I). Any quantity which is allocated during the contract period but
not delivered during the contract period will be executed at the price applicable for the

specific contract period along with the same terms & conditions under the contract.

2.2 Price variation
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The prices shall remain fixed and binding on the Bidder and shall not be subject to any
change for any reason whatsoever during the term of the Contract until the entire

allocated Coal quantity is received at the TSPL Power Plant, except for the following:

i) Diesel Price Variation:
No adjustment will be made to the road transportation charges for the diesel price hike
or reduction up to +/- Rs 5.00 per liter from the base diesel price i.e., diesel price at
respective district of allocated mine as on the date of opening of the financial bid. In case
of diesel price variation (calculated based on price as on 1st of the respective month) in a
month is more than +/- Rs.5.00 per liter, then adjustment to the road transportation

charges shall be made as under:

P1=P0x (0.60 + 0.40 x (D1/D0))

P1 = Revised Road transportation rate in Rs/MT applicable for the respective month
PO = Road transportation rate in Rs/MT discovered through bidding process

D1 = Diesel rate per liter applicable on 15t day of the respective month

DO = Diesel rate per liter applicable on the date of Bid Submission

Note: District wise Diesel Price for every 1st day of the month to be considered as per

prices updated in given link (https://www.mypetrolprice.com)

Diesel price variation shall be applicable on monthly basis. The revised road

transportation charges shall remain firm & binding for the respective month.

Example-1:

Let us say, PO = Rs 540 per MT, DO = Rs 94.12 per liter,

D1 = Diesel price on 1st day of the respective month of respective district = Rs 99.14 per
liter

D1-D0=99.14 - 94.12 = 5.02 > 5.00

The revised road transportation rate in Rs/MT for the respective month shall be:
P1=P0x(0.60 + 0.40 x (D1/D0))

=540x (0.60 + 0.40 x (99.14/94.12)) = 551.52 per MT
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Example-2:

Let us say, PO = Rs 540 per MT, DO = Rs 94.12 per liter,

D1 = Diesel price on 1st day of the respective month of respective district = Rs 96.62 per
liter

D1-D0 =96.62 - 94.12 = 2.50 < 5.00

No change in road transportation change for the respective month.

ii) Statutory variations (increase or decrease) on account of the change in statutory taxes
& duties, change in base railway freight on a Train load basis in FOIS, on introduction of
any new tax, withdrawal, or modification of any tax shall be passed through to TSPL
during the period of Contract. Documentary evidence shall be required from the Bidder

for the same.

2.3 The rates quoted by the Bidder in the Price Bid be deemed to cover the cost of all the
relevant operations/works mentioned in this Bid Document. No claim for any increase in

cost shall be entertained on any account except in terms of clause 2.2 above.

3. QUANTITY

The weighment of Coal will be done on In-motion Weigh Bridge installed at TSPL. Quantity
received at TSPL weighbridge (after TM correction) will be considered as TSPL receipt
quantity. The Contractor shall have the right to witness the weighment through real time
CCTV footage. However, in case In-motion Weigh Bridge of TSPL goes defective, or not

working, then RR weight, after TM correction will be considered as TSPL receipt quantity.

As such the Contractor is to take care and to make necessary arrangement, so that

diversion of Coal doesn’t take place.

The Coal will be dispatched generally as per the sequence of DO lifting. The Composition
of quantity in a rake against a DO will be communicated by the contractor at the time
of rake loading forestablishing a relationship between input & output quantity & Quality
in FIFO (First In First Out Method). Bidder(s) are expected to keep the coal available

through different DOs separately.
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Reconciliation will be done on quarterly basis based on available TPA/Referee results at

that time.

4., QUALITY

TPA shall do Joint Sampling, Analysis and Testing of Raw Coal loaded from Mines.

Sample collection (TM sample & final sample) & preparation at the loading end as per
relevant standard will be done by TPA as per Tripartite Agreement signed between CCL,
TSPL & TPA. Sample Collection & Preparation Process to be witnessed by the bidder’s

representative.

In case, any TPA doesn’t undertake the work of sampling & analysis at the loading end,
then the grade analyzed through joint sampling & analysis by CCL/CCL Representative
agency & TSPL/TSPL representative agency (Or Contractor, if TSPL Directs the contractor
for the same) will be considered as Quality delivered by CCL to the Bidder. (Subject to
approval by PSPCL)

In case TPA sampling not done for any day, from a source for any reason, the weighted
average of the most recent results available in any preceding/succeeding month against
respective source and grade shall be adopted for such dispatches for which samples were
not collected. TSPL/CCL reserves the right to protest/ referee challenge the results
declared by TPA for raw coal lifted by the Contractor under this Contract without any
reference to the contactor. The referee results thus received shall be considered as final

for all commercial purposes.

5. Damages for loss on account of GCV lower than Guaranteed GCV (ARB)

GCV Damages for loss shall be calculated on a monthly basis. Loss due to reduction
in GCV shall be computed based on difference between weighted average GCV
(ARB) of loading end as declared by TPA [Guaranteed GCV (ARB)] and weighted
average GCV-ARB determined at TSPL plant end for monthly received quantity.

GCV (ARB) = {(100-TM%) / (100 - Eq. Moisture)} x Eq. GCV
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Where,

Eq. Moisture is Equilibrated Moisture as per TPA/TSPL results.
Eq. GCV is Equilibrated GCV as per TPA/TSPL results.
TM is total moisture as per TPA/TSPL results.
In case the Monthly Weighted average GCV (ARB) received at TSPL is lower than
[Guaranteed GCV (ARB)] beyond 70 kcal/kg, then damages shall be applicable as follows:
e If GCV (ARB) received at TSPL is lower by 70 kcal/kg till 200 kcal/kg than
[Guaranteed GCV (ARB)]:

For every 1 Kcal/Kg decrease in GCV (ARB) below [Guaranteed GCV (ARB)], Damages
forloss of INR 0.50 PMT.

e If GCV (ARB) received at TSPL is lower by 200 kcal/kg till 300 kcal/kg than
[Guaranteed GCV (ARB)]:

For every 1 Kcal/Kg decrease in GCV (ARB) below [Guaranteed GCV (ARB)], Damages
for loss of INR 1.00 PMT.

e If GCV (ARB) received at TSPL is lower by 300 kcal/kg and beyond than
[Guaranteed GCV (ARB)]:

For every 1 Kcal/Kg decrease in GCV (ARB) below [Guaranteed GCV (ARB)], Damages
forloss of INR 1.25 PMT.

The above penalty will be applied as per the methodology of income tax slab.

TSPL monthly receipt quantity as per net weight of In- motion weighbridge after TM
Correction (as per vol. III clause 6) correction will be considered as quantity for billing

purpose of this clause.

For Example:

Quantity Delivered: 1000 MT

TPA Reported GCV (ARB) : 4000 Kcal/Kg
TSPL Received GCV (ARB) : 3670 Kcal/Kg
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Conditions Diff. in GCV| Penalty Penalty Amount
ARB Rate
Nil

For first 70 Kcal/Kg 70 Nil
From 71 Kcal/kg
to 200 Kcal /kg 130 0.50 65,000
From 201 Kcal/kg
to 300 Kcal/kg 100 1.00 100000
More than 301Kcal/kg

30 1.25 37,500
Total 2,02,500

Notes:

Scenario -1: In case of coal quality TPSA reports for the entire lifted quantity is available.
The available reports will be considered for that month for deriving weighted average
parameters.

Scenario -2: In case of coal quality reports for 100% lifted quantity of the month is not
available.

Then the weighted average of the quality parameters of the available reports shall be
applicable for which TPA reports are not available.

Scenario 3: In case of unavailability of TPSA, Joint Sampling shall be carried out by TSPL
and Coal Company,

In case of joint sampling (as approved by PSPCL) the reports issued by coal companies
shall be considered for all computation purposes.

Scenario 4: In the event that no sample is collected either by TPSA or through joint
sampling.

In case of non-availability of either TPA or joint sampling by coal company the weighted
average of the most recent results available against respective source and grade shall be

adopted for such dispatches for which samples were not collected.

For Scenario 1 to 4:

For Washery Grade Coal, in case GCV is not reported by TPSA or through joint sampling,
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6.

the Computation of GCV will be done by following formula:

GCV =[154 {100 - (M+1.1 A)}-108M] /1.8

Where,

GCV = Gross Calorific Value (Kilo Calories per kg) on Equilibrated Basis

A = Ash% (Equilibrated Basis)

M = Moisture% (Equilibrated Basis)

GCV ARB (loading end) will be derived from this GCV as per formula provided in clause 5
above.

Scenario 5: In the event that no sample is collected either by TPSA or through joint
sampling, and no preceding month reports is available of the lifted quantity.

Then the midpoint of the billed grade GCV by the Mine reduced by 300 Kcal/kg, shall be
considered as final for all computation purposes.

For Scenario 5:

For Washery Grade Coal, the Computation of GCV will be done by following formula:
GCV =[154 {100 - (M+1.1 A)}-108M] /1.8

Where,

GCV = Gross Calorific Value (Kilo Calories per kg) on Equilibrated Basis.

A = Average Ash% of the declared grade of coal on Equilibrated Basis as per CIL/Coal
company Grade book.

For example, for computation of GCV of Washery-IV coal grade, will be done as follows:
Ash% of Washery-1V coal = (28% + 35%)/2 =31.5%

M = 2.0% for all washery Grade Coal.

The above computed GCV (EQ) reduced by 300 Kcal/kg shall be considered as final for all
computation purposes.

Scenario 6: In case, Coal in a rake is sourced from multiple mines/grades, loading end

TM% & GCV(ARB) shall be computed on a proportionate weighted average basis.

Damages for loss on account of Excess TM% (Excess TM adjustment)

Guaranteed TM for Coal received in a month: Monthly weighted average TM% of raw

coal as per TPA.

In case the weighted average of Total Moisture (ARB) of Coal received in a month exceeds
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the Guaranteed TM, then the adjustment in weight shall be done on pro-rata basis, i.e., the
weight of coalreceived shall be reduced by the same percentage by which the total

moisture in coal received at TSPL exceeds Guaranteed TM (ARB).

In Case of Weighted average of Total Moisture (ARB) of coal received in a month is less
than the Guaranteed TM, Then TM Adjusted weight shall be equal to TSPL received weight

of the coal.

The Weight correction for higher Total Moisture (ARB) of Coal received at TSPL shall be

worked out as under:
Weight Correction (MT) Quantity=

(TM (ARB) of Coal received - Guaranteed TM ARB of Coal received) x Coal received in
month/100
For Example:

Weighted average TM (ARB) % of coal received in month is 17,

Guaranteed TM in % (ARB) of Coal received = weighted average TPATM i.e. 14,
Coal received in the month as per TSPL in-motion weighbridge = 3000 MT
Weight correction (MT) quantity = (17-14)/100 x 3000

=90 MT

The coal quantity of the month for which payment shall be made shall be worked out from
the coal quantity received less the weight correction. Railway freight for the corrected

quantity shall be recovered from the Contractor.

Where, Railway freight is (Total freight /RR Quantity) as mentioned in Railway Receipt.

Notes:
e Scenario -1: In case of coal quality TPSA reports for the entire lifted quantity is
available.
The available reports will be considered for that month for deriving weighted
average parameters.

e Scenario -2: In case of coal quality reports for 100% lifted quantity of the month is
not available.
Then the weighted average of the quality parameters of the available reports shall be
applicable for which TPA reports are not available.
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8.

e Scenario 3: In case of unavailability of TPSA, Joint Sampling shall be carried out by
TSPL and Coal Company,
In case of joint sampling (as approved by PSPCL) the reports issued by coal companies
shall be considered for all computation purposes.

e Scenario 4: In the event that no sample is collected either by TPSA or through joint
sampling.
In case of non-availability of either TPA or joint sampling by coal company the weighted
average of the most recent results available against respective source and grade shall
be adopted for such dispatches for which samples were not collected.

e Scenario 5: In case, Coal in a rake is sourced from multiple mines/grades, loading end
TM% shall be computed on a proportionate weighted average basis

7. Damages for deviation/Railway Freight recovery due to High TM%

Railway freight recovery will be done on High TM received on Monthly weighted average
basis. For Example:

A: Total TSPL received weight =100 MT

B: A after Excess TM adjustment: 98 MT

C. Freight PMT = Railway notified freight + applicable taxes including GST =INR 100 PMT
D: Incremental Railway freight incurred by TSPL & to be recovered (D) = (A-B) xC

.i.e, (100-98) X 100 = 2X100=INR 200/-

In case D<=0, there will be no obligation of either of Party on account of this Clause.

Damages for loss on lapsed quantity of Coal

The Contractor will materialize 100% quantity of the Delivery Order within the stipulated
time and in case if the said quantity is lapsed, then Damages for loss for the lapsed
quantity will be 15% of the Notified Price of Coal including taxes, royalties, cess, etc. on

Raw Coal of that DO.

Further in case, DO quantity gets lapsed/not lifted by the bidder due to reasons beyond
the control ofthe bidder, then the Damages on deviation shall not be loaded on the bidder

on submission of documentary proof towards the same to the satisfaction of TSPL.

No penalty on Contractor on account of lapse if lifting & delivery is stopped by TSPL due to

any reason.
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Example:

Quantity allotted in a month: 100 MT
Actual quantity lifted: 80 MT
Quantity lapsed: 20 MT

Notified Price of Coal including taxes, royalties, cess, etc. on Raw Coal: INR 40
Damages due to lapsed quantity: (40X20) * 15% = INR 120/-

Nonetheless, no penalty shall be imposed on the Contractor for the following
events:

a. TSPL instructs the Contractor in writing not to lift the Coal for reasons
including but not limited to inferior coal quality, limited availability to coal at
mine, operational restrictions at TSPL plant end etc.

b. Delay from TSPL side in issuing Purchase Order and authorization to the
Contractor to lift quantity on TSPL behalf.

c. Lower lifting due to non-availability of rakes. In this case, enough indents
must be placed by the Contractor and rigorous efforts/co-ordination with the
railway to be made for early placement of rakes.

d. Force Majeure Event (as per clause no. 11 of Volume- II).

e. Non-availability of mining pass/permit or any other statutory permission
required by Coal company/railways.

f. Law & order problems at mine end/loading area.

g. Infrastructure constraint at the mine end in lifting and transporting coal.

9. Damages for loss on Under-loading and Over-loading charges imposed by Railways

for Coal rake
Penal freight on account of overloading of the wagons/rakes if charged by the Railways at
any time then 50% penal freight (i.e., PCLA, ENHC, POL1, POLZ2, SD, DS, PCS, FAUC ST etc.

as mentioned in RR) shall beborne by the Contractor. For Example:

Overload quantity in a rake is 10 MT
POL 1 charged in RR is 30,000 INR
POL2 charged in RR is 20,000 INR
PCLA charged in RR is 10,000 INR
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ENHC charged in RR is 10,000 INR

ST, DS, PCS, SD etc. charged in RR is 10,000 INR

Total Overloading Penalty is 80,000 INR

GST charges@5% on overloading penalty is 4,000 INR

Total overloading penalty including GST is 84,000 INR

50% of overloading charges is 42,000 INR.

It is clarified that sometimes the overloading charges are mentioned as Miscellaneous

charges in the RR.

The Contractor shall endeavor to minimize under loading charges/dead freight.

Case 1. In case difference between Chargeable weight & RR Net weight is less than 30

MT, then no damages on account of underloading shall be applicable,

Case 2. In case difference between Chargeable weight & RR Net weight is more than 30
MT then the penalty shall be imposed for incremental quantity & the same will be borne

by Contractor.

Underloading charges for the Rake: Freight per Tonne x ((Chargeable Weight - RR
Weight+Overloading qty)-30).

Where Freight per tonne is Total Freight at actual/ Actual/Sender Weight as mentioned
in RRFor Example:

Chargeable weight: 4000 MT

RR  Weight: 3950 MT

Overloading Quantity: 10 MT

Freight per tonne as per RR (i.e. Total freight /RR Quantity): INR 100/-

The Damages for Underloading is: 100 x ((4000 - 3950+10)-30)

=100 X (60-30) =100X30 i.e. INR 3,000/-

10. Damages for loss on Raw Coal shortfall quantity

Recovery of Coal value for the Coal shortfall quantity for the entire quantity of the issued
DO(s) under the Contract shall be computed at the time of final settlement of the Contract
as per the following:

Shortfall Quantity = Total Lifted quantity - Total quantity delivered at TSPL
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In case the shortfall quantity is less than One rake quantity (4000 MT) of the quantity to
be delivered by Contractor, then damages at the rate of 1.1 x (Notified Base Price of Coal

including taxes, royalties, cess, etc. on Raw Coal) x Shortfall quantity.

In case the shortfall quantity is more than One rake quantity (4000 MT) of the quantity to
be delivered by Contractor, then damages at the rate of 1.5 x (Notified Base Price of Coal

including taxes, royalties, cess, etc. on Raw Coal) x Shortfall quantity.

TSPL will not be responsible for coal lying on which Coal value has been deducted as part

of Contract.
Note:

a) In case the shortfall quantity is less than one rake quantity, TSPL shall endeavor to
allocate additional quantity to complete the one rake quantity, at the end of the Contract

(if feasible).

b) During full and final reconciliation of the Contract, in order to maximize materialization
of the lifted quantity, TSPL at its own discretion may allow to consolidate the quantities
lifted under various Delivery Orders (DO’s) by same/different vendors into a single
combined rake quantity for dispatch from a siding as selected by TSPL, subject to consent

of the concerned Contractor(s) operating in the same/different tender.

c) The Contractor shall ensure to supply the complete quantity, in terms of contract,
within six (6) months from the date of issuance of last Delivery Order under the Contract.
In case, the Contractor fails to supply the complete quantity within this period, TSPL at its
sole discretion, may proceed further by levying the penalties applicable as per the

provisions of the Bid Document.

TSPL will not be responsible for coal lying on which Coal value has been deducted as part

of Contract. This shall not come under capping and recoverable at actual.

11. Damages for loss due to foreign material and oversized coal

Any foreign material like plastic tarpaulin, sand, stones, bajri, tramp iron pieces, concrete
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block, wooden piece, metal sheet/wire etc. and oversized coal shall not to be loaded into
the wagons failing which Damages for loss of INR 50 PMT on the particular rakeshall be
deducted from the Contractor. Assessment of foreign material/oversized coal shall be
done by visual inspection and to be informed to contractor through message/email

communication/GPS enabled photographs.

For Example:

Foreign material received in no. of rakes in a month is 3

1 rake quantity assumed =4000 MT (will be taken actuals based on TSPL in motion
weighbridge quantity)

Damages for loss due to foreign material is 50X3X4000= 6,00,000 INR
12. Liquidated Damages

The Contractor should place the indent for rakes not later than 3 days after lifting of
quantity equivalent to one rake (approximately 4000 MT). Indents may also be placed

in advance, if feasible.

Time period for

dispatches Penalty
After lifting of the quantity of Coal equivalent to one
a. Zero date rake (~4000 MT)

b. First 7 days after zero date

Nil penalty

c. > 7 and <= 14 days from
Zero date.

0.5% of basic (notified) price of Coal per week delay (on
pro-rata basis).

d. > 14 and <=21 days from
zero date

1% of basic (notified) price of Coal per week delay (on
pro-rata basis).

e. >21 and <=28 days from
zero date

1.5% of basic (notified) price of Coal per week delay (on
pro-rata basis).

f. > 28 days from Zero dates.

2% of the base price of Coal per week delay (on pro-rata
basis).

Notes:

a) In case railway rakes are not made available by the railway authorities then the date

of placing the indent for railway rakes will be considered as deemed date for dispatch
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of Coal subject to the Contractor producing documentary proof of the same from the
railway authorities.

b) The Contractor will ensure that there is no discrimination against TSPL in dispatch of
rakes.

c) The contract shall provide the copy of indents as a proof of placement of indents to
TSPL.

d) This clause is not applicable in the case dispatches are regulated (delayed dispatch)
by TSPL due to any reason.

e) The above LD shall be computed with a nominal rake quantity of 4000 MT /rake.

f) No LD for delayed dispatch shall be applicable for retaining part rake quantity, unless
and until the quantity available at siding reached 4000 MT for dispatches.

g) Zero date shall mean after liftin of coal equivalent to one rake quantity (~ 4000 MT).

13. LOADING POINT DEMURRAGE

Any Demurrage charges levied by Railways at rake loading end shall be borne by the
Contractor. Incase the same is imposed by Railways in TSPL’s RR, the same shall be
recovered from Contractor’s Bills.

i.e, '100% of demurrage charges in RR (i.e., TC charges mentioned in RR) will be

recovered from contractor.

14. Cap on Penalties

The Monthly Cap on Penalties shall be 50% of monthly service charges with taxes (GST)
for respective month for Damages for loss on lapsed quantity, Liquidated Damages,
Damage for loss on account of GCV lower than Guaranteed GCV, Damages for loss due to

foreign material/Oversized Coal & Underloading, Overloading for Coal Rakes.
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<< To be submitted on the letter head of the company submitting the bid>>

ANNEXURE-I: PRICE BID FORMAT

Bidder is required to give his firm parameters in the format as given below:

Appli .. | Railwa
Rail cable ’Il“:aands Coor | Coordi g?sli y
Li ways GST dinat | nation Freigh
ne Load Road on p(_)rtat ion | Charge ;mce tas Landed
- ing | Transpo | Road Ciloal:“g Char | swith II;ZIiIll per C?)I;tzt
It Area Mines sidin | rtation | Trans es ges CIL/IR way FOIS TSPL
e g charge | port inclusi with | inclusi sidi for (INR
m with (INR at ve of CIL/T | veof ng TSPL PMT)
N sidin | PMT) ion GST R(IN GST to with
o. g Charg (INR R (INR TSP GST
code es PMT) PMT) | PMT) L (INR
(%) PMT)
F=B+D
A B C D E +E
1 Piparwar | Piparwar
, Ashok
North KDH,
Karanpur | Dakra,
2 a Churi,
Karkata,
Rohini,
Purandih
Amprapali
3 -
Chandrag
upt Amrapali
Magadh-
4 | sanghmitr
a Magadh
Rajhara,
5 Rajhara | Tetriakha
r
Bhurkun
da,
Barkasaya | SayalD,
6 L
| Urimari,
Birsa,
Hindegir
Gidi-A,
7 Argada | Gidi-C,
Sirka,
Religara
. Ara,
8 Kuju Sarubera,
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Kuju,
Pundi,
Karma,
Topa,
Pindra

Tapin
(N)'
Tapin (S),
Tapin,
KUGP,
Jharkhan
d

KOCP,
Laiyo,
Parej-
East

Haziribag
h

10

Rajrappa Rajrappa

11

Kathara,
Jarangdih
, Sawang,
Kathara | Govindpu
rPhase-II,
Govindpu
r

12

Bokaro,
Kargali,
Karo-I &
11

AKK OCP

Bokaro &
Kargali

13

Sel.

Dhori OC,
Tarmi,
Giridih,
Dhori Amlo,
Dhori OC,
Kabiraba,
Dhori
(Khas)

Invoice shall be raised by the bidder by applying applicable GST at the time of billing.

Note: TSPL reserves the right to allocate the monthly quantity to be lifted by the
Contractor(s) atits own discretion in the interest of maximum materialization at TSPL site.

Party can bid for minimum 75,000 MT of raw coal per month.

Note:

e If, at any time, the wagon(s)/rake(s) are required to be covered by Tarpaulin as per
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the Scope of work in Annexure -A, then Tarpaulin Charges (A) Rs 13.48 per Metric
Tonne plus applicable GST, shall be paid extra by TSPL for the payable quantity. The
current applicable GST on Tarpaulin covering is 18%.

The Bids will be evaluated on the landed price of mine wise Coal Rs. /MT (Incl. of GST)
basis received at the TSPL (B+D+E).

Base Railway Freight on train load basis (Including GST & OTC, if applicable). Any
other charges including but not limited to co-user charges, shall be in Contractor’s
scope.

In case of any mismatch/deviation in the Price Bid filled by the Bidders towards
railway freight (D) and the freight as per FOIS, then the respective line item of the Bid
shall be rejected.

As per GST Act 2017, for services provided by GTA (Goods Transport Agency), GST on
Road Transportation Charges will be paid directly by TSPL to Govt. a/c under the
reverse charge mechanism @5%, and TSPL may ask the Contractor for submission of
consignment note.

Bidders must indicate the applicable GST rate for Road Transportation Charges in the

above format.

a. In case the Bidder is GTA and has opted for depositing GST under forward charge, a
declaration to be given by the Bidder as per Annexure-VI along with a copy of Bidder's
declaration form submitted to the Jurisdictional GST Authority for FY 2025-26. In
absence of aforementioned documents, the GST @5% on Road Transportation
Charges shall be paid directly by TSPL under the Reverse Charge Mechanism (RCM).
Any loss suffered by TSPL due to wrong declaration/ mis-statement/
misrepresentation by the Bidder shall be recovered from the Bidder or to be borne by
the Bidder and Bidder shall be fully responsible for the same. Bidders shall fully
indemnify TSPL in all respects related to this.

b. In case the Bidder is non-GTA, then Bidder(s) must indicate the applicable GST rate

for Road Transportation Charges as above.

c. In case the Bidder is a non-GTA and the GST for Road Transportation Charges filled
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by the Bidder is 5%, then if the applicable GST to be paid later on by the
Contractor/TSPL is more than 5%, in that case the differential of GST shall be borne

by the Contractor only.

Bidder will have to quote only one siding for each area(s). Bidder shall quote the railway
freight as per FOIS up to TSPL power plant for the quoted railway siding. Permission to
change the loading siding may be granted solely at discretion of TSPL, subjected to
condition that the payment to the contractor shall not exceed the landed cost discovered

through the bidding process.

In case of change in loading siding, railway freight for the new proposed siding shall be
paid as per FOIS up to TSPL Power Plant. In case of increase in the landed cost due to
change of siding, the same shall be adjusted against the road transportation charges (RTC).
In case of reduction in landed coal cost due to change in railway siding, the differential to

be passed on to TSPL/PSPCL. In any case no increase in RTC shall be allowed to the bidder.
Taxes and Duties as per as per Clause No. 4 of Volume II.

The cost of Raw Coal including taxes and duties and Railway Freight including all taxes and

other chargesas per RR in Full shall be deposited by TSPL.

We have thoroughly examined and understood the instructions, scope of work and the
terms and conditions etc. covered in the Bidding Documents issued by TSPL, being fully
aware of nature and scope of work required.

We hereby confirm our acceptance and compliance to all the provisions of the Bidding
Documents. We declare that the work will be executed strictly in accordance with the

requirement and Bidding Documents provisions.
We further confirm the following:

e We have quoted the prices as per provisions of the Bid Documents.

e We further declare that we have not taken any deviation to provisions of Bidding
Documents otherthan those related to Qualification requirement (if any) specified in the

Deviation Sheet Annexure.
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We further confirm the following:

While quoting, we have taken into account all the acts, laws, rules, regulations &
notifications of Government of India, currently in vogue, relating to applicability and rates

of all duties as applicable.

We agree to abide by this Bid for a period of 180 days from the last date of Bid submission
as stipulated in the Bidding Documents and it shall remain binding upon us and may be

accepted by TSPL at any time before the expiration of that period.

Until a formal Contract is prepared and executed between us, this Bidding Document,
together with TSPL's written acceptance thereof in the form of TSPL's Letter of Award

shall constitute a binding Contract between us.

We understand that TSPL is not bound to accept the lowest or any other Bid. If our Bid is
accepted, weundertake to provide Contract Performance Guarantee in the formats and

amounts and within the times as specified in the Bidding Documents.

We undertake, if our Bid is accepted, to commence work for supply of Coal immediately
upon your Letter of Award to us and to achieve completion of our obligations within the

time specified in the Bidding Documents.

We, hereby, declare that only the persons or firm interested in this proposal as principals
are named here and that no other persons or firms other than mentioned herein have any
interest in this proposalor in the Contract to be entered into. We further declare that this
proposal is made without any connection with any other person, firm or party and is in

all respect for and in good faith, without collusion or fraud.

Signature:____Name: Designation:_Seal:
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<< To be submitted on the letter head of the company submitting the bid>>

ANNEXURE-II: COVERING LETTER

Ref No. and Date :

Bidder's Name and Address:

To,

The Chief Commercial Officer
Talwandi Sabo Power Limited
Talwandi Sabo - Mansa Road

Village- Banawala,Distt- Mansa Punjab-151302

Dear Sirs,
Subject: Bidding Document No. TN/1/CM/TSPL/2025-26/R0 for Lifting and
Transportation of Coal through Road-cum-Rail (RCR) mode from CCL to TSPL.

1. We hereby submit Bids for ' Lifting and Transportation of Coal through Road-cum-Rail
(RCR) mode from CCL to TSPL’ as outlined in the Bidding Documents.

We have thoroughly examined and understood the instructions, Scope of Work and
the terms and conditions covered in the Bidding Documents issued by Talwandi Sabo

Power Limited, being fully aware of nature and scope of work required.

We hereby confirm our acceptance and compliance to the entire provisions of
Technical Specifications, Scope of Work and Terms and Conditions covered in the
Bidding Documents. We declare that work will be executed strictly in accordance with

requirement and Bidding Document provisions.

2. We hereby confirm that we have submitted the following as per the provisions of the
BiddingDocument:

i.  Signed copy of Bid Document as token of acceptance of the terms.

ii. Power of Attorney/Board Resolution in favor of Authorized Signatory for

signing the Bid.
iii. Bank Guarantee No: Dated issued by (Name
&Addressof issuing Bank) for Rs. valid up to
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iv.

Vi.

vil.

viil.

towards Earnest Money Deposit (EMD).
(If EMD submitted through Bank Guarantee)

Certificates / documents mentioned in Qualification requirements.
Price Bid Submission form in Envelope Part-II.
In the event of Joint Venture/ Consortium, legally binding MOU/ Agreement

amongst allthe Partners.

Certificate of Annual Turnover of Bidder in preceding 3 Financial Years.

Certificate of Net Worth of Bidder as on 31.03.2024.

3. We further confirm the following

L.

ii.

iii.

iv.

We undertake, if our Bid is accepted, to provide Bank Guarantee for Contract
Performance Security, as per stipulated formats and amounts and within the

time specified in the Bidding Documents.

Issuance of Letter of Intent (if required), along with signing of Agreement with
the Successful Bidder subsequently only will constitute the formation of the

Contract.

Further, we also confirm that we have no history of abandoning
projects/contracts/work orders and acknowledge and agree that TSPL may

reject our Bid if this were to be the case.

We confirm that for we or our related parties have not been blacklisted or
debarred or our business dealings are not suspended by any Government
entity or IPPs or by Vedanta and/or any of its subsidiaries and acknowledge
and agree that TSPL may reject our Bid if this were to be the case and may take
appropriate actions as per the provisions of the Bid Document clause no. 8 & 9

of Volume- 1.

We hereby submit our Bid and undertake to keep our Bid valid for a period of 180

days from the last date of submission of Bid. We hereby further undertake that during

the said period we shall not vary/alter or revoke our Bid.

5. Weunderstand that TSPL is not bound to accept the lowest or any other Bid, TSPL may
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receive.

6. We, hereby declare that only the persons or firms interested in this proposal as
principals are named here and that no other person or firms other than those
mentioned herein have any interest in this proposal or in the Contract to be entered
into. We further declare that this proposal is made without any connection with any
other person, firm or party and is in all respect for and in good faith, without collusion

or fraud.

Signature__Name_ Designation_Seal
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ANNEXURE-III: PROFORMA OF PERFORMANCE BANK GUARANTEE

Date :
Guarantee No.:
To

Talwandi Sabo Power Limited
Village Banwala, Mansa-Talwandi Sabo Road,

Distt. Mansa, Punjab-151302, India.

Dear Sir,

WHEREAS‘—Iﬂ—lﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂ ' )

company incorporated under thelaws of__and having its registered / principal office at

(hereinafter referred to as the “Party” which expressions

shall include its successors and assigns) has in terms of LOI No/ Contract No.___dated

(hereinafter referred as the “Contract”) enteredbetween you and the said

Party, Contracted to supply the good or perform the works and services as stated in the

Contract.

AND WHEREAS, as per provision of the said Contract, the Party is required to furnish to

you a Bank Guarantee for (Rupees only) towards due and

faithful performance of theParty’s obligations under the Contract.

Now, we (name of the bank, branch) at (address) ( which include our
successors andassigns) hereby irrevocably and unconditionally agree and undertake as

follows :

1.  We hereby irrevocably and unconditionally guarantee to pay to you the sum in

aggregate not exceeding (Rupees only), without demur,

merely on the first writtendemand signed by your representative stating that the
amount claimed is due by reasons of breach bythe said Party of any of the terms or
conditions contained in the said Contract or by reasons of the Party’s failure in

performance of the Contract and / or any other agreement, if any. Any such demand
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made on us shall be conclusive as regards the amount due and payable to you by us

under this guarantee

Notwithstanding anything to the contrary, your decision as to whether the Party has
made any such default or defaults under the aforesaid Contract and / or any other
agreement, if any and the amount or amounts to which you are entitled by reason
thereof, will be binding on us and we shall notbe entitled to ask you to establish your
claim or claims under this guarantee and / or be concerned with any dispute, if any
between you and the Party and / or refer to the Party and / or rely upon any
communication of the Party, but will pay forthwith the sum demanded by you on first

written demand without any protest or demur.

This guarantee shall come into force from the date of issue of this guarantee and
shall remain in full force and effect up to and including. Should it be necessary to
extend the validityof this guarantee beyond the said date, we undertake to extend
the period of the guarantee on your request till such time as may be mutually agreed

between you and the Party.

We further agree that you shall have the fullest liberty without our consent and
without affecting in any manner our obligations hereunder to vary any of the terms
and conditions of the saidContract and all other written agreement, if any relating to
the Contract and/or to extend the time for performance by the Party from time to

time.

Notwithstanding anything contained hereinabove our liability under this guarantee
is restrictedto (Rupees only). Unless a claim in writing is lodged
with us within aperiod of 6 (six) months from the date of expiry of the guarantee

i.e. up to and including or up to an extended date as per clause 3

hereinabove, unless otherwise extended, all your rights under this guarantee shall
stand forfeited and we shall be released and discharged from all liabilities under this

guarantee whether or not this document shall have been returned to us.

THIS GUARANTEE SHALL BE SUBJECT TO THE LAWS OF INDIA AND THE JURISDICTION
OF THE COURTSIN MANSA, PUNJAB, INDIA

SIGNED AND DELIVERED this day of. , 20
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For and on behalf of Bank:

(Authorized Signatory Of Bank)
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<< To be submitted on the letter head of the company issuing this certificate>>

ANNEXURE-IV: CERTIFICATE FOR SUPPLIES OF QUANTITIES

(To whomsoever it may concern)

REF NO: DATED:
To,

The Chief Commercial Officer
Talwandi Sabo Power Limited
Talwandi Sabo - Mansa Road
Village-Banawala, Distt- Mansa

Punjab-151302

Sub:

Dear Sir,

This is to certify that, M/s (Name of Bidder) have transported and / or handled

coal (Pleasestroke out whichever is not applicable) to us as per details given

below:
S.No Period of  Supply Quantity (MTPA) | PO No./Work
(From-To) Order No.
This certificate is issued at the request of M/s

(Bidder) for the purpose of participating in the tender.

(Signature of Authorized Person With Name, Designation & Complete
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Address)PLACE: DATE:

Note:

1. *Strike off whichever is not applicable
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ANNEXURE-V: FORMAT FOR ANNUAL TURNOVER

Ref No. Date:

To,
The Chief Commercial Officer

Talwandi Sabo Power Limited

Talwandi Sabo - Mansa Road Village- Banawala,
Distt- Mansa Punjab-151302

Dear Sir,
In order to meet the Qualification requirement as mentioned in Clause 4.3 of Volume I of

Bidding Document, we hereby furnish the following details:

We; (Name of Bidder/ Name of Lead Member) confirm that our Annual Turnover on
stand- alone basis during the preceding Three financial years as on the last date of Bid
submission is not less than INR 80 Crores (Indian Rupees Eighty Crores only) or in
equivalent foreign currency. Also, our Net worth as on 31.03.2025 is not less than 10
crores (Indian Rupee Ten Crore only). In support of the above, we are enclosing Annual
Reports, Balance Sheets and Profit & Loss Account duly certified by a Chartered
Accountant.

Average Annual Turnover for preceding three years:

Sr. No Financial Year Average Annual Turnover in INR
Crores
2022-23
4, 2023-24
2024- 25

Net Worth as on 31.03.2024 :

Date: Signature:
Place:
Name:

Designation:
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Seal of Firm

Note:

1. Documentary evidence like Annual Reports, Audited Financial Statements for
preceding five financial years from the last date of Bid submission to be enclosed.

2. This certificate should either be countersigned by Auditors or may be issued by
Auditors on theirLetter head.

3. In case details for FY 24-25 are not available with the vendor details for preceding 3

financial year to be enclosed.
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ANNEXURE-VI: UNDERTAKING BY GOODS TRANSPORT AGENCY

Form for exercising the option by a Goods Transport Agency (GTA) for payment of GST on

the GTA services supplied by him under the forward charge mechanism

[/We (Insert Name of Authorized Signatory) of (Insert Trade Name or Legal Name of the
Vendor) do hereby declare:

1) That we are Goods Transport Agency (GTA) as defined in Clause (ze) of Notification
No.12/2017-Central Tax (Rate) dated 28.06.2017.

2) That we will issue consignment notes to TSPL which will be presented along with
our invoices.

3) We have registered and do hereby undertake to pay GST at the rate of (insert GST
rate) on the GTA services in relation to transportation of goods supplied by us
during the FY 2024-25 under the forward charge in accordance with section 9(1) of
the CGST Act, 2017 and to comply with all the provisions of the CGST Act, 2017 as
they apply to a person liable for paying the tax in relation to supply of any goods or
services or both;

4) Tunderstand that this option shall not be allowed to be changed within the validity
of the Bid Document.

5) That in case any loss is suffered by TSPL due to any mis-statement/
misrepresentation done by us, we shall be fully responsible and shall indemnify

TSPL in all respects for it.

Legal Name:

GSTIN:

PAN No.:

Signature of Authorized representative:

Name of Authorized Signatory:
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ANNEXURE-A: Scope for Tarpaulin Covering

Annexure - A (Tarpaulin Covering)
SCOPE OF WORK

The scope of work includes but is not limited to-

1)

2)
3)

4)

5)

6)

7)

8)

9)

Covering of loaded wagons of TSPL coal rakes with good quality tarpaulin &
ropes for covering after completion of loading as per Railway standards/TSPL
requirements & after prior consent taken from TSPL by email. Tarpaulinof GSM
greater than 80 need to be used/quoted by the parties as the distance between
coalmines & TSPL Plant is more than 1000 Kms.

Damaged/torn tarpaulins & ropes shall not be used.

The Contractor shall ensure tarpaulins are securely tied with rail wagons so
that tarpaulin does not blow away or tear off during transit.

The Contractor shall provide adequate size of tarpaulin for full covering of
wagons on top side.

Supply of Tarpaulin shall be on returnable basis. Price bid by bidders to be given
consideringreturn of tarpaulins.

Contractor to follow and fulfil safety compliances to ensure safety of resources
and workers deployed for covering tarpaulin at coal rakes. Contractor to issue
all necessary equipment and PPEs to ensuring safety. If Contractor fails in
following safety compliance and avoiding any harm/accidents at loading point
during the practice, TSPL will not be responsible and TSPL may terminate the
Contract at the same instance.

Contractor to comply all necessary requirements by any Statutory bodies
including Pollution Control Board, Government authority, Indian Railway or
any other agency as required.

Cost of mobilization & de-mobilization of tarpaulins, manpower etc. shall be in
the Contractor’s Scope.

Lodging, boarding and conveyance of workmen shall be in the Contractor’s

scope.

10)Contractor to ensure covering all rakes without fail at any point of time during

the duration of the agreement.

11)The Owner shall not be responsible for any damage, loss or pilferage of

tarpaulin during handling at the loading/unloading point or during transit.
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12)The Contractor shall ensure removal of used/unused/excess tarpaulins from
theloading / unloading point.

13)Contractor to start service within 5 days of signing of the Contract and issue of
validPurchase Order & NTP (Notice to Proceed) whichever is later. In case,
Railway /CCL doesn’t allow for start of Tarpaulin covering after clearance from
TSPL, Contractor to inform the same within 24 hours & no penalty shall be
applicable.

14)Any penalty levied by CCL or any other agency for non- covering of the rakes
shall be borne by the Contractor to the extent to Contract value of the charge of
tarpaulin covering from this Contract.

15)Bidder to provide self- certification on the GSM of tarpaulin used at the time of
billing. Further, TSPL can cross check the GSM of tarpaulin any time. In case any
discrepancy found in GSM then no payment against Tarpaulin covering of that

particular rake will be paid by TSPL.

***Note:

e Contractor shall well in advance intimate TSPL before start of covering
of wagons with Tarpaulin for transportation of coal to TSPL Power Plant
and only start covering of wagons after prior consent is received from
TSPL by email/letter.

e If, at any time, the wagon(s)/rake(s) are required to be covered by
tarpaulin as per the scope of work, then Tarpaulin charges (A) @ Rs
13.48 per Metric Tonne plus GST, shall be paid extra for the payable
quantity.
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